
Ms. Rose Santos 
FO IA Group, Inc. 
Post Office Box 368 
Depew, NY 14043 

Dear Ms. Santos: 

DEPARTMENT OF THE NAVY 
CRANE DIVISION 

NAVAL SURFACE WARFARE CENTER 

300 HIGHWAY 361 

CRANE INDIANA 47522-5001 

IN REPLY REFER TO: 

5720 
OOL/16F013.3 

2 2 NOV 2116 

This letter in is final response to your Freedom oflnformation Act (FOIA) request received at 
Naval Surface Warfare Center, (NSWC) Crane Division on June 22, 2016. Your request 
indicated that you are seeking documents pertaining to contract N0016416DJQ16. You are 
specifically requesting "copies of the following information: Contract with SOW/PWS; and 
agency pre-post award negotiation summary memo (source selection decision document)." Your 
request was assigned local Case File Number 2016-F-014. As mentioned in your email dated 
June 24, 2016, you indicated that you would not accept clearly releasable information. 

As it was received, the FOIA request stated that you agreed to pay FOIA processing fees ofup 
to $55.00. You were assigned into the "Commercial" fee category. As per the FOIA 
Improvement Act of 2016, due to the response time to your request exceeding the statutorily 
regulated time there is no charge for your request. 

Three responsive documents were located and were redacted consistent with two applicable 
FOIA exemptions at 5 U.S.C. § 552(b) Exemption 4 and Exemption 6. Exemption (b)(4) 
protects commercial or financial information received from a private source when disclosure is 
likely to cause substantial competitive harm to the source. Exemption (b)(6) exempts personal 
information from release which, if released would result in a clearly unwarranted invasion of 
personal privacy. Each redaction has been annotated to show the applicable FOIA exemption. 

In view of the above, you may consider this to be an adverse determination that may be 
appealed. Since you have created an account in FOIAonline, you may submit an appeal directly 
within the web-based system. To do this, you would log in to your account, retrieve your original 
request, and then click on the "Create Appeal" tab in the left-hand column. The basic 
information from your request will be duplicated for you, and then you can type in the, basis of 
your appeal. If you prefer to use regular mail, you may submit an appeal to The Department of 
the Navy, Office of the General Counsel (ATTN: FOIA APPEALS), 1000 Navy Pentagon, 
Room 5A532, Washington, DC 20350-1000. Your appeal, if any, must be postmarked within 90 
calendar days from the date of this letter and should include a copy of your initial request, a copy 
of this letter, and a statement indicating why you believe your appeal should be granted. I 
recommend that your appeal and its envelope both bear the notation, "Freedom of Information 
Act Appeal." 
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You also have the right to seek assistance and/or dispute resolution services from the 
Department of the Navy FOIA Public Liaison, Mr. Christopher Julka, at 
christopher.a.julka@navy.mil or (703) 697-0031. You may also contact the Office of 
Government Information Services (OGIS) for assistance and/or dispute resolution at 
ogis@nara.gov or 1-877-684-6448. For more information online about services provided by 
OGIS, please visit their website at https://ogis.archives.gov. 

If you have any questions concerning this response, you may contact Ms. Monica L. Queen, at 
(812) 854-8725, or by email at monica.l.queen@navy.mil. 

JEF 
Commanding Officer 

Enclosure: 1. Document Listing 
2. Responsive Documents (3) 

2 



ENCLOSURE (1) 



~-
Document List for FOIA Request 2016-F-014 

-~ 

(Documents _Pertaining to Contract N00164-16-D-JQ16) 
Document 

Document Name Exemption 
Number -- -~ f------· --

I l-N00164-16-D-JQ16 ExemJ)tions (b}(4} and (b}(6} were aJJJJlied 
2 2-N00164-16-D-JQ16 SOW No exemptions 
3 3-SSDD Report Exemption (b)(4) was applied 

Ec,_~,,~1 cl ~-u,, ~:"" ( It. 
:?;>l~J if __ \ ~f· \ i :t ~'ilJ,i.. ,i'U - 1v.L j 



ENCLOSURE (2) 



DOCUMENT (1) 



AWARD/CONTRACT 1. THIS CONTRACT ISA RATED ORDER 
UNDERDPAS(l5 CFR 700 

TING PAGE OF PAGES 
D0-A7 1 60 

. EFFECTIVE DATE 2. CONTRACT (Proc. Inst. Idem.) NO. 
N00164-16-D-JQ16 24 May 2016 

4. REQUISITION/PURCHASE REQUEST /PROJECT NO. 

5. ISSUED BY CODE N00164 
~ECENTERCRANEDIV 
~,w_ 
300HWf 361 
CRANE IN 47522-5001 

. ADMINISTERED BY (I/other than Item 5) 

DCMASANTAANA 
CIVIC CENTER PLAZA 

ROOM 5001 
NTAANA CA 92701-4056 

CODE~S-05_1~~~~~~--1 

SCD: B 

7. NAME AND ADDRESS OF CONTRACT OR 
-TEMS 

(No., street, city, county, state and=ip code) 8. DELIVERY 

• • D 
IRVINE CA 92600-1001 

[ ] FOB ORIGIN [ X] OTHER 
9. DISCOUNT FOR PROMPT PAYMENT 
Net 30 Days 

10. SUBMITINVOICES 
(4 copies unless otherwise specified) 

ITEM 

(See beklw) 

---------------~----------------------!TO THE ADDRESS 
CODE 4 LN9 ACILI Y CODE 4 LN9 SHOWN IN: 

Section G 

11. SHIP TO/MARK FOR CODE N00164 12. PAYMENT WILL BE MADE BY 
~~L:jHll. ,A ... Al>J: r.FI\ITFR CRANE DIV ~------------1~-~A~g~~~2:us CENTER, 1/vEST ENTITLEMENT 

~ COLUMBUS OH 43218-2381 

CRANE IN 47522-5001 

13. AUTHORITY FOR USING OTHER THAN FULL AND OPEN 
COMP ET IT ION: 

] 10 U.S.C. 2304(c)( ) [ ] 41 U.S.C. 253(c)( 

15A. ITEM NO. I SB. SUPPLIES' SERVICES 

SEE SCHEDULE 

X SEC. DESC PTION 
PARTl-1HESCHEDULE 

X A SOLICITATION/ CONTRACT FORM 1 
X B SU PLIES OR SERVICES AND PRICES' COSTS 2- 14 
X C DESCRIPTION/ ECS./ WORK STATEMENT 15- 25 
X D PACKAGING AND MA ING 26- 28 
X E INSPECT ION AND ACCEPTANCE 29- 32 
X F DELIVERIES OR PERFORMANCE 33- 34 
X G CONTRACT ADMINISTRATION DAT A 35-40 
X H SPECIAL CONTRACT REQUIREMENTS 41 - 43 

4. ACCOUNTING AND APPROPRIATION DATA 

! SC. QUANTITY I SD. UNIT I SE. UNIT PRICE I5F. AMOUNT 

15G. TALAMOUNTOFCON CT 

DESCRIPTION 
PART II- CON1RACTCLAUSES 

CONTRACT CLAUSES 

PARTIV-R ONS 

K 
REPRESENTATIONS, CERTIFICATIONS AND 
OT HER ST AT EMENT S OF OFFERORS 

L INSTRS. CONDS. AND NOTICES TO OFFERORS 
M EVALUATION FACTORS FOR AWARD 

CONTRACTING OFFICER WILL COMPLETE ITEM 17 (SEALED-BID OR NEGOTIATED PROCUREMENT) OR 18 (SEALED-BID PROCUREMEN1) AS APPLICABLE 
17. [X] CONTRACTOR'S NEGOTIATED AGREEMENT Contractor is required to sign this 
document and rerurn l copies to ISsumg office.) Contractor agrees to furnish and deliver all 
items or perform all the services set forth or otherwise identified above and on any continuation 
sheets for the consideration stated herein. The rights and obligations of the parties to this 
contract shall be subject to and governed by the following documents: (a) this award/contract, 
(b) the solicitation, if any, and (c) such provisions, representations, certifications, and specifications, 

as are attached or incorporated by reference herein 

(Attachments are listed herein.) 

19A. NAME AND TITLE OF SIGNER (Type or print) 

18. [ ] SEALED~BID AWARD (Contractor is not required to sign this docwnent.) 

Your bid on Solicitation Number N00164-16-R-JQ16-0004 

including the additions or changes made by you which additions or changes are set forth in full above, is hereby accepted as 
to the terms listed above and on any continuation sheets. This award conswnmates the contract which consists of the 
following documents: (a) fue Government's solicitation and your bid, and (b) this award/contract. No further contractual 
document is necessary. (Block IS should be cheered only when awarding a sealed•bid contract.) 

NT RACT ING OFFICER 
ONTRACTING OFFICER 

19B. NAME OF CONTRACTOR 19C. DATE SIGNED 20 . . .... ... ' . . OC. DATE SIGNED 

24-fv'lay-2016 

(Signature of person authorized to sign) 

AUTHORIZED FOR LOCAL REPRODUCTION 

Previous edition is NOT usable 

B 
(b)(6) 

(Signature of Contracting Officer) 

STANDARD FORM 26 (REV. 5/2011) 

Prescribed by GSA -FAR(48 CFR) 53.214(a) 



Section B - Supplies or Services and Prices 

ITEM NO SUPPLIES/SERVICES 

0001 Phase I - Engineering and Manufacturing 
Development (EMD) to include delivery of2 
Each Prototypes 

ITEM NO 

0002 

- FFP/Minimum 2 Each/Maximum 2 Each. 

Completion of Engineering and Manufacturing 
Development (EMD) in accordance with SOW 
paragraph 3.4 and PS/15/JXQQ/139 with the 
exception of PS paragraph 3.9 Environmental 
Requirements for the initial Phase I delivery 
order. 

Include pricing for CDRLs: AOOI, A002, 
A003, A004, A005, A013, A015, A017, A018, 
A019, A020, A021, A022. 

FSC/PSC: 5855 
FOB: Destination 
FFP 

SUPPLIES/SERVICES 

Reserved. 

FSC/PSC: 5855 
FOB: Destination 
FFP 

UNDEFI 
NED 

UNDEFI 
NED 

Each 

N00164-16-D-JQ16 
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UNIT PRICE 

UNDEFINED 

UNIT PRICE 

UNDEFINED 

AMOUNT 

lbtii 

AMOUNT 

fjijmiBN 



ITEM NO 

0003 

SUPPLIES/SERVICES 

Reserved. 

FSC/PSC: 5855 
FOB: Destination 
FFP 

ITEM NO SUPPLIES/SERVICES 

0004 Phase II - Low Rate Initial Production 
(LRIP) - Crew Served Day/Night 
M2HB/M2Al Weapon Sight (M2WS) in 
accordance with SOW paragraph 3.5.1, 3.5.2, 
3.5.3, 3.5.4, 3.5.5, 3.5.6 and PS/15/JXQQ/139 
- FFP/Minimum O Each/Maximum 6 Each. 

Include pricing for CDRLs: AOOl, A002, 
A003, A006, A007, A009, AOI3, A017, A018, 
A019, A020, A021, A022. 

S l dd U · P · · Y 1 Year 2) I !_ 

(b)(4) 

FSC/PSC: 5855 
FOB: Destination 
FFP 

UNDEFI 
NED 

UNDEFI 
NED 

Each 

N00164-16-D-JQ16 

UNIT PRICE 

UNDEFINED 

UNIT PRICE 

UNDEFINED 
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AMOUNT 

WBN 

AMOUNT 

-



ITEM NO SUPPLIES/SERVICES 

0005 Phase II - Production - Crew Served 
Day/Night M2HB/M2Al Weapon Sight 
(M2WS) in accordance with SOW paragraph 
3.5.7 and PS/15/JXQQ/139 
- FFP/Minimum O Each/Maximum 1,000 Each. 

Note: The maximum number for CLIN 0005 
is estimated at 1000 units. However, based on 
Government need, the totals can exceed this 
maximum number of units but cannot exceed 
the total value of the contract. 

Include pricing for CDRLs: A002, A009, 
AOIO, AOI 1, AOI2, AOI3, AOI4, AOI5, AOI6, 
AOI7, AOI8, A020, A024, A025. 

FSC/PSC: 5855 
FOB: Destination 
FFP 

UNDEFI 
NED 

Each 

N00164-16-D-JQI6 

Page 4 of60 

UNIT PRICE 

UNDEFINED 

AMOUNT 

-



ITEM NO SUPPLIES/SERVICES 

0006 Phase II - Test, Teardown, and 
Evaluation (TT &E) in accordance with SOW 
paragraph 3.8 
- FFP * Line Item 0006, 0007, 0008 has an 
estimated combined o. maximum not to 
exceed value o±WwIU 
Include pricing for CDRLs: A023. 

~ear2-Year5) 

llllllllllmlll 

FSC/PSC: 5855 
FOB: Destination 
FFP 

UNDEFI 
NED 

Each 

N00164-16-D-JQ16 

UNIT PRICE 

UNDEFINED 

Page 5 of60 

AMOUNT 



ITEM NO SUPPLIES/SERVICES 

0007 Phase II - Non-Warranty Repair 
in accordance with SOW paragraph 3.10 -
FFP * Line Item 0006, 0007, 0008 has an 
estimated comb... maximum not to 
exceed value o , 

Line item 0007 additional Non-Warranty 
Repairs will be negotiated post contract award 
in accordance with SOW paragraph 3.10 Non
Warranty Failure Analysis and Repair. 

Unit Pricing (Year 2 - Year 5) 

FSC/PSC: 5855 
FOB: Destination 
FFP 

UNDEFI 
NED 

Each 

N00164-16-D-JQ16 

UNIT PRICE 

UNDEFINED 

Page 6 of60 

AMOUNT 

iil6tTE 



ITEM NO SUPPLIES/SERVICES 

0008 Phase II - Provisioning (Spare Parts) 
in accordance with SOW paragraph 3.10.4 -
FFP * Line Item 0006, 0007, 0008 has an 
estimated combine orderin maximum not to 
exceed value o 

Line item 0008 contract pricing for additional 
spare parts will be negotiated post contract 
award in accordance with SOW paragraph 
3.10.4 Supply Support and HQ C-1-0003, 
Provisioned Items Order. 

FSC/PSC: 5855 
FOB: Destination 
FFP 

UNDEFI 
NED 

Each 

N00164-16-D-JQ16 

UNIT PRICE 

UNDEFINED 

Page 7 of60 

AMOUNT 

~TE 



ITEM NO 

0009 

ITEM NO 

1000 

SUPPLIES/SERVICES 

Technical Data Requirements for 
CLIN(s) 0001 thru 0008 in accordance with the 
statement of work, CDRL(s) provided in 
Section J, and applicable DID(s). 

The price/costs for all technical data generated 
by the contractor directly or indirectly in its 
performance of this procurement effort is 
included in the price/costs paid by the 
Government under CLIN(s) 0001 thru 0008. 

Not Separately Priced. 

FSCIPSC: 5855 
FOB: Destination 
FFP 

SUPPLIES/SERVICES 

Contract Ceiling 
This line item is ONLY to populate the 
contract ceiling amount, no orders will be 
placed against this line item. The maximum 
possible dollar value of this contract is 
$49,000,000.00. 

FSCIPSC: 5855 
FOB: Destination 

FFP 

CONTRACT MINIMUM/MAXIMUM QUANTITY 

Lot 

Each 

N00164-16-D-JQ16 
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UNIT PRICE 

UNIT PRICE 

$49,000,000.00 

AMOUNT 

NSP 

AMOUNT 

$49,000,000.00 
NTE 

The minimum quantity for all orders issued against this contract shall not be less than the minimum quantity and 
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contract value stated in the following table. The maximum order value for all orders issued against this contract 
shall not exceed the maximum order value stated in the following table. 

MINIMUM 
QUANTITY 
2.00 (CLIN 0001) 

MAXIMUM 
QUANTITY 
$49,000,000.00 (All CLINs) 

DELIVERY ORDER MINIMUM/MAXIMUM QUANTITY 

The minimum quantity for each Delivery Order issued shall not be less than the minimum quantity stated in the 
following table. The maximum value for each Delivery Order issued shall not exceed the maximum value stated in 
the following table. 

MINIMUM 
QUANTITY 
1.00 

MAXIMUM 
QUANTITY 
$49,000,000.00 

CLAUSES INCORPORATED BY FULL TEXT 

CNIN-NOTICE-0001 SECTION B NOTES (JUL 2015) 

1. The M2WS is primarily for crew-served M2HB/M2Al .50 caliber Machine Gun on a MK.93 weapon mount 
with rear and forward rail interface system to be used in day/night and reduced visibility conditions out to their 
maximum range. The M2WS will be used in support of operations by Naval Sea Systems Command 
(NA VSEA) and Navy Expeditionary Combat Command (NECC). 

2. Subcontracting Plan is incorporated and made a material part of this contract IAW FAR 19.705-5(a)(5). The 
subcontracting plan is an attachment set forth in Section J. 

3. The contractor's warranty provided in response to the solicitation is incorporated by reference and made a 
material part of the contract. 

4. Early Deliveries at no additional cost to the Government are acceptable and desirable. 

5. Funding has NOT been obligated to the resultant delivery order and therefore no costs from performance shall 
be incurred under this contract until funding is applied to the resultant delivery order. 

(End of Text) 

CNIN-NOTICE-0002 NSWC CRANE GENERAL PROCUREMENT INFORMATION (FEB 2016) 

1. NSWC CRANE VISITOR INFORMATION: PORTABLE ELECTRONIC DEVICE POLICY 
NSWC Crane has implemented full compliance with the NA VSEA Access and Movement Control Instruction 
5510.2C, dated 25 February 2014, which restricts the use of portable electronic devices (PEDs) in all NAVSEA 
spaces. In accordance with NSWC Crane Policy Letter 14-02 dated 20 March 2014, all Government civilian, 
military and contractor personnel assigned to NSWC Crane and all visitors are prohibited from bringing any 
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device or equipment capable of recording, transmitting or exporting photographic images or audible information 
of any kind into NSWC Crane spaces . This policy prohibits all personal electronic devices other than personal 
cell phones. For the purpose of this policy, "spaces" include outdoor ranges and test areas. NSWC Crane areas 
will be clearly marked. Prohibited devices include: :MP3 players, e-readers, digital recording devices, laptop 
and tablet computers, and/or other electronic devices not provided by the Government or specifically 
authorized. One-way pagers are allowed for fire, safety and security purposes. These devices can be used in 
non-NSWC Crane areas. 

2. RAPIDGate NSA/NSWC CRANE INSTALLATION ACCESS 
NSA/NSWC Crane is implementing the Navy Commercial Access Control System (NCACS) projects. The 
NCACS is the standard identity management and perimeter installation access control solution for the access 
management of vendors, contractors, suppliers and service providers who are not authorized a Common Access 
Card (CAC). The rationale for implementation of this system is to increase security while reducing impacts to 
the contractor community by improving efficiencies for base entry. 

A new protocol being implemented to fulfill this NCACS requirement is the RAPIDGate system. The system 
meets Presidential Directive (HSPD-12) requirements by providing background checks of contractor personnel. 
A personal badge that affords base access (and/or multiple base access) for one year will be issued to each 
Contractor employee that meets background check criteria. While Contractors are not required to participate in 
this program, those Contractors who choose not to participate will be required to obtain daily passes for base 
access. 

For contracts which include the FAR 52.204-9 Personal Identity Verification of Contractor Personnel or will 
otherwise require frequent access to the Naval Support Activity (NSA)/NSWC Crane site, contractors should 
consider taking advantage of the benefits available from the RAPIDGate program. A Government Sponsor is 
required to validate a Contractor's request for RAPIDGate access, and shall be the Contracting Officer's 
Representative (COR). If there is no COR, then the Government Sponsor is the Contracting Officer. 

The Government does not guarantee the contractor's successful enrollment or the successful enrollment of any 
contractor employees in the RAPIDGate program. Significant delays may result from choosing to access the 
installation by obtaining a one day pass. The Government will not be held responsible for any access delays 
associated with using the daily pass process. Please address any questions or concerns regarding RAPIDGate to 
the COR or the local Base Security Office personnel listed below. 

NSA/NSWC Crane RAPIDGat~m Point of Contact i~and can be reached at 
ra~ (b)(6) I 

Additional information is available at http://www.rapidgate.com/rapidgate 

3. TAX EXEMPTION 
Section 39(A) and Section 6 of the Indiana Gross Income Tax Act of 1933, specifically exempts NSWC Crane 
Division as a government activity from any payment of sales and use taxes. The assigned Exemption Number 
is 0018103400015 

4. BUSINESS HOURS 
NSWC Crane Division allows flexible working hours for its employees. The core time when all employees are 
scheduled to work is 9:00 am to 2:30 pm (local time). 

5. NSWC CRANE RECEIVING FACILITY SCHEDULE 
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Contractors shall schedule deliveries to ensure arrival at destination only on Monday through Friday ( excluding 
holidays) between the hours of7:00 A.M. and 2:00 P.M. Eastern Standard Time (EST). The receiving facility 
is closed on Saturdays and Sundays. 

Contractors shall ensure deliveries of EXPLOSIVE MATERIALS arrive at destination only on Monday 
through Thursday (excluding holidays) between the hours of7:00 A.M. and 2:00 P.M. EST. The receiving 
facility for explosives is closed on Fridays, Saturdays and Sundays. 

6. HANDLING OF INFORMATION BY CONTRACTOR SUPPORT PERSONNEL 
Contractors are hereby notified that contractor support personnel within the NSWC Crane Contracting 
Department may be handling Bid and Proposal or Quote data as well as other correspondence and 
documentation concerning this action. Non-disclosure statements have been executed by all contractor support 
personnel participating in the process and are maintained by NSWC Crane. 

CLAUSES INCORPORATED BY FULL TEXT 

CNIN-B-0005 ORDERING -- ADDITIONAL INFORMATION (JAN20I3) 

The agency authorized to place delivery orders against this contract is: 

Naval Surface Warfare Center, Crane Division (NSWC Crane) - N00164 
300Hwy 361 
Crane, IN 47522-5001. 

Orders shall be placed against this contract using a DD 1155 or SF 1449 format. 

CLAUSES IN CORPORA TED BY FULL TEXT 

CNIN-B-0008 DATA RIGHTS (APR2012) 

The Government shall have unlimited data rights to all technical data generated in the performance of this contract, 
whether required to be delivered or not, in accordance with (JAW) DFARS 252.227-7013; and similarly to all 
computer software and computer software documentation generated in the performance of this contract, whether 
required to be delivered or not, IA W DFARS 252.227-7014; unless an assertion is provided and accepted by the 
Government with the offer IA W DF ARS 252.227-7017. 
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(b)(4) 

HQ B-2-0004 EXPEDITING CONTRACT CLOSEOUT (NAVSEA) (DEC 1995) 

(a) As part of the negotiated fixed price or total estimated amount of this contract, both the Government and the 
Contractor have agreed to waive any entitlement that otherwise might accrue to either party in any residual dollar 
amount of$500 or less at the time of final contract closeout. The term "residual dollar amount" shall include all 
money that would otherwise be owed to either party at the end of the contract, except that, amounts connected in any 
way with taxation, allegations of fraud and/or antitrust violations shall be excluded. For purposes of determining 
residual dollar amounts, offsets of money owed by one party against money that would otherwise be paid by that 
party may be considered to the extent permitted by law. 

(b) This agreement to waive entitlement to residual dollar amounts has been considered by both parties. It is agreed that 
the administrative costs for either party associated with collecting such small dollar amounts could exceed the amount to 
be recovered. 

HQ B-2-0017 REFUNDS (SPARES AND SUPPORT EQUIPMENT) (NAVSEA) (SEP 1990) 

( a) In the event that the price of a spare part or item of support equipment delivered under this contract significantly 
exceeds its intrinsic value, the Contractor agrees to refund the difference. Refunds will only be made for the 
difference between the intrinsic value of the item at the time an agreement on price was reached and the contract 
price. Refunds will not be made to recoup the amount of cost decreases that occur over time due to productivity 
gains (beyond economic purchase quantity considerations) or changes in market conditions. 

(b) For purposes of this requirement, the intrinsic value ofan item is defined as follows: 

(I) If the item is one which is sold or is substantially similar or functionally equivalent to one that is sold in 
substantial quantities to the general public, intrinsic value is the 

established catalog or market price, plus the value of any unique requirements, including delivery terms, inspection, 
packaging, or labeling. 

(2) Ifthere is no comparable item sold in substantial quantities to the general public, intrinsic value is defined as the 
price an individual would expect to pay for the item based upon an economic purchase quantity as defined in FAR 
52.207-4, plus the value of any unique requirements, including delivery terms, inspection, packaging or labeling. 

( c) At any time up to two years after delivery of a spare part or item of support equipment, the Contracting Officer 
may notify the Contractor that based on all information available at the time of the notice, the price of the part or 
item apparently exceeds its intrinsic value. 

(d) If notified in accordance with paragraph (c) above, the Contractor agrees to enter into good faith negotiations 
with the Government to determine if, and in what amount, the Government is entitled to a refund. 
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(e) If agreement pursuant to paragraph (d) above cannot be reached, and the Navy's return 
of the new or unused item to the Contractor is practical, the Navy, subject to the Contractor's agreement, may elect 
to return the item to the Contractor. Upon return of the item to its original point of Government acceptance, the 
Contractor shall refund in full the price paid. 
Ifno agreement pursuant to paragraph (d) above is reached, and return of the item by the Navy is impractical, the 
Contracting Officer may, with the approval of the Head of the Contracting Activity, issue a Contracting Officer's 
final decision on the matter, subject to Contractor appeal as provided in the "DISPUTES" clause (FAR 52.233-1 ). 

(f) The Contractor will make refunds, as required under this requirement, in accordance with instructions from the 
Contracting Officer. 

(g) The Contractor shall not be liable for a refund if the Contractor advised the Contracting Officer in a timely 
manner that the price it would propose for a spare part or item of support equipment exceeded its intrinsic value, and 
with such advice, specified the estimated proposed price, the estimated intrinsic value and known alternative sources 
or item, if any, that can meet the requirement. 

(h) This requirement does not apply to any spare parts or items of support equipment whose price is determined 
through adequate price competition. This requirement also does not apply to any spare part or item of support 
equipment with a unit price in excess of$100,000; or in excess of$25,000 if the Contractor submitted, and certified 
the currency, accuracy and completeness of, cost or pricing data applicable to the item. 

CLAUSES INCORPORATED BY FULL TEXT 

HQ B-2-0022 CONTRACT SUMMARY FOR PAYMENT OFFICE (FIXED 
PRICE) (FEB 1997) 

This entire contract is fixed price. 
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Section C - Descriptions and Specifications 

STATEMENT OF WORK (SOW) 
The Statement of Work Rev 1 dated 30 November 2015 is provided as a separate attachment, Exhibit B. 

PERFORMANCE SPECIFICATION 
The Performance Specification Rev 3 dated 04 May 2016 is provided as a separate attachment, Exhibit C. 

CLAUSES INCORPORATED BY FULL TEXT 

HQ-C-1-0001 ITEM(S) 0009 - DATA REQUIREMENTS (NAVSEA) (SEP 1992) 

The data to be furnished hereunder shall be prepared in accordance with the Contract Data Requirements List, DD 
Form 1423, Exhibit(s), attached hereto. 

CLAUSES INCORPORATED BY FULL TEXT 

HQ C-1-0003 ITEM(S) 0008 - PROVISIONED ITEMS ORDERS (NAVSEA) (APR 2015) 

(a) General. The Contractor agrees that it will furnish the supplies or services ordered by the Government in 
accordance with the procedures specified herein. Orders will be placed by the Contracting Officer, Provisioning 
Activity or Administrative Contracting Officer as unilateral or bilateral modifications to this contract on SF 30, 
Amendment of Solicitation/Modification of Contract. Any amounts shown in Section Bat time of award of the 
initial contract for each provisioned line item are estimated amounts only and are subject to upward or downward 
adjustment by the issuing activity. Ifno amounts are shown, funding will be obligated before or at time of order 
issuance. It is understood and agreed that the Government has no obligation under this contract to issue any orders 
hereunder. 

(b) Priced Orders. For each proposed order, the Contractor agrees that it will submit such cost or pricing data as the 
Contracting Officer may require. Promptly thereafter, the Contractor and the Contracting Officer shall negotiate the 
price and delivery schedule for the proposed order. Upon execution and receipt of the priced order, the Contractor 
shall promptly commence the work specified in the order. 

( c) Undefinitized Orders. Whenever the Contracting Officer determines that urgent demands or requirements 
prevent the issuance of a priced order, he/she may issue an unpriced order. Such order may be unilateral or bilateral 
and shall establish a limitation of Government liability, a maximum ceiling amount, and a schedule for 
definitization, as described in subparagraph (e)(2) below. Upon request the Contractor shall submit a maximum 
ceiling amount proposal before the undefinitized order is issued. The maximum ceiling amount is the maximum 
price at which the order may be definitized. The Contractor shall begin performing the undefinitized order upon 
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receipt, except as provided in paragraph (d) below. The clause entitled "CONTRACT DEFINITIZATION" 
(DFARS 252.217-7027) shall be included in any undefinitized order. 

(d) Rejection of Unilateral Orders. The Contractor may reject any unilateral order if the Contractor determines that 
it cannot feasibly perform the order, or if the Contractor does not concur with the maximum ceiling amount. 
However, each unilateral order shall be deemed to have been accepted by the Contractor unless within fifteen days 
of issuance of the order, the Contractor notifies the Contracting Officer in writing of its rejection of the order. 

( e) Definitization ofUndefinitized Orders. (1) The Contractor agrees that following the issuance of an 
undefinitized order, it will promptly begin negotiating with the Contracting Officer the price and terms of a 
definitive order that will include: (A) all clauses required by regulation on the date of the order; (B) all clauses 
required by law on the date of execution of the definitive order; and, (C) any other mutually agreeable clauses, terms 
and conditions. No later than sixty (60) days after the undefinitized order is issued, the Contractor agrees to submit 
a cost proposal with sufficient data to support the accuracy and derivation of its price; and, when required by FAR, 
cost or pricing data. If additional cost information is available prior to the conclusion of negotiations, the Contractor 
shall provide that information to the Contracting Officer. The price agreed upon shall be set forth in a bilateral 
modification to the order. In no event shall the price exceed the maximum ceiling amount specified in the 
undefinitized order. 

(2) Each undefinitized order shall contain a schedule for definitization which shall include a target date for 
definitization and dates for submission of a qualifying proposal, beginning of negotiations and, if appropriate, 
submission of make-or-buy and subcontracting plans and cost or pricing data. Submission of a qualifying proposal 
in accordance with the definitization schedule is a material element of the order. The schedule shall provide for 
definitization of the order by the earlier of: 

(i) a specified target date which is not more than 180 days after the issuance of the undefinitized order. 
However, that target date may be extended by the Contracting Officer for up to 180 days after the Contractor 
submits a qualifying proposal as defined in DF ARS 217.7401; or 

(ii) the date on which the amount of funds expended by the Contractor under the undefinitized order 
exceed fifty percent (50%) of the order's maximum ceiling amount, except as provided in subparagraph (t)(3) below. 

(3) If agreement on a definitive order is not reached within the time provided pursuant to subparagraph 
(e)(2) above, the Contracting Officer may, with the approval of the Head of the Contracting Activity, determine a 
reasonable price in accordance with Subpart 15.4 and Part 31 of the FAR, and issue a unilateral order subject to 
Contractor appeal as provided in the "DISPUTES" clause (FAR 52.233-1). In any event, the Contractor shall 
proceed with completion of the order, subject to the "LIMITATION OF GOVERNMENT LIABILITY" clause 
(FAR 52.216-24). 

(t) Limitation of Government Liability. (1) Each undefinitized order shall set forth the limitation of Government 
liability, which shall be the maximum amount that the Government will be obligated to pay the Contractor for 
performance of the order until the order is definitized. The Contractor is not authorized to make expenditures or 
incur obligations exceeding the limitation of Government liability set forth in the order. If such expenditures are 
made, or if such obligations are incurred, they will be at the Contractor's sole risk and expense. Further, the 
limitation of Government liability shall be the maximum Government liability if the order is terminated. The 
"LIMITATION OF GOVERNMENT LIABILITY" clause shall be included in any undefinitized order. 

(2) Except for undefinitized orders for Foreign Military Sales; purchases ofless than $25,000; special 
access programs; and Congressionally-mandated long-lead procurements; and except as otherwise provided in 
subparagraph (t)(3) below, the limitation of Government liability shall not exceed fifty percent (50%) of the ceiling 
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amount of an undefinitized order. In the case of orders within these excepted categories, however, the procedures 
set forth herein shall be followed to the maximum extent practical. 

(3) If the Contractor submits a qualifying proposal (as defined in DFARS 217.7401) to definitize an order 
before the Government has obligated fifty percent (50%) of the ceiling amount, the Contracting Officer may 
increase the limitation of Government liability to up to seventy-five percent (75%) of the maximum ceiling amount 
or up to seventy-five percent (75%) of the price proposed by the Contractor, whichever is less. 

( 4) If at any time the Contractor believes that its expenditure under an undefinitized order will exceed the 
limitation of Government liability, the Contractor shall so notify the Contracting Officer, in writing, and propose an 
appropriate increase in the limitation of Government liability of such order. Within thirty (30) days of such notice, 
the Contracting Officer will either (i) notify the Contractor in writing of such appropriate increase, or (ii) instruct the 
Contractor how and to what extent the work shall be continued; provided, however, that in no event shall the 
Contractor be obligated to proceed with work on an undefinitized order beyond the point where its costs incurred 
plus a reasonable profit thereon exceed the limitation of Government liability, and provided also that in no event 
shall the Government be obligated to pay the Contractor any amount in excess of the limitation of Government 
liability specified in any such order prior to establishment of firm prices. 

(g) Initial Spares. The limitations set forth in paragraph (c) and subparagraphs (e)(2), (f)(2) and (f)(3) do not apply 
to undefinitized orders for the purchase of initial spares. 

(h) Terminal Date for Placement of Orders. The Contractor shall not be obligated to accept any orders placed 
hereunder beyond 180 days after delivery of the last end item. 

(i) Segregation of Costs. The Contractor shall segregate the costs of performance of each undefinitized order from 
the cost of any other work performed by the Contractor. 

CLAUSES INCORPORATED BY FULL TEXT 

HQ-C-2-0008 ASSIGNMENT AND USE OF NATIONAL STOCK NUMBERS (NAVSEA) (MAY 1993) 

To the extent that National Stock Numbers (NSNs) or preliminary NSNs are assigned by the Government for the 
identification of parts, pieces, items, subassemblies or assemblies to be furnished under this contract, the Contractor 
shall use such NSNs or preliminary NSNs in the preparation of provisioning lists, package labels, packing lists, 
shipping containers and shipping documents as required by applicable specifications, standards or Data Item 
Descriptions of the contract or as required by orders for spare and repair parts. The cognizant Government Contract 
Administration Office shall be responsible for providing the Contractor such NSNs or preliminary NSNs which may 
be assigned and which are not already in possession of the Contractor. 

CLAUSES INCORPORATED BY FULL TEXT 

HQ C-2-0009 ASSIGNMENT OF SERIAL NUMBER(S) (NA VSEA) (SEP 1990) 
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The Contractor shall request serial number assignment, in writing, from the Cognizant Technical Program Office, 
with a copy to the cognizant Contract Administration Office. The request for serial number assignment shall contain 
the following minimum information: 

(a) Contract number; 

(b) Assigned line item number and description; 

( c) Assigned type designation; 

( d) Assigned model number; 

(e) Top drawing number and ID (List of Drawings) number; 

(t) Exact quantity for which serial numbers are being requested, including preproduction samples required 
by the contract; and 

(g) National Stock Number 

(End of Text) 

CLAUSES IN CORPORA TED BY FULL TEXT 

HQ C-2-0012 CONFIGURATION MANAGEMENT (NAVSEA) (APR 2015) 

(a) Baseline Definition - For configuration control purposes, all contractual documentation in effect at the time of 
contract award shall constitute the Contract Baseline which shall be considered incorporated in the baseline 
documentation. 

(b) General Requirement - (1) The Contractor shall maintain a Configuration Control Program to assure that all 
detail level work being performed under this contract is in compliance with appropriate baseline documentation. 
The Contractor shall prepare a Configuration Management Plan in accordance with the requirements of the contract 
for approval by the Government. 

(2) Whenever a situation arises wherein the Contractor cannot comply with a baseline document, or 
whenever intent of such documentation is significantly changed by detail level documentation, the Contractor shall 
submit change documents to modify baseline documents to resolve the conflict or to allow non-compliance. 
Whenever the cost of implementing a proposed change is less than the threshold requiring certified cost or pricing 
data, the Contractor shall provide documentation explaining the nature of related costs as shown on the change 
document. Whenever the contract cost changes by an amount greater than the threshold requiring certified cost or 
pricing data, the Contractor shall complete such cost and pricing data as the Contracting Officer shall require 
detailing all related costs, and attach it to the change document. Requirements for cost and pricing data shall be 
determined by the gross amount of the change unless otherwise directed by the contracting officer. Change 
documentation shall be submitted to the Contracting Officer in accordance with the Contract Data Requirements List 
(CDRL), and as described in paragraphs (c) through (t) below. 
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(c) Engineering Change Proposals {ECPs) - ECPs shall be prepared in accordance with the approved configuration 
management plan and the requirements of the contract. DI-SESS-80639D approved 7 April 2015 and MIL-HDBK-
61A of7 Feb 2001 apply. An ECP should be submitted whenever the detail level physical configuration, material 
quality, operational or functional performance of equipment or installed systems will not be in compliance with 
baseline design-related documents (Specifications, Contract Drawings, etc.), and a change to the baseline document 
is considered an appropriate means ofresolving a design-related issue. Documentation shall be developed in 
sufficient detail to enable Government review and evaluation of the merits of the proposed change, including cost 
and scheduling impact, ship class impact, and consequences if disapproved. All existing drawings and technical 
manuals impacted by the change shall be listed along with a brief narrative explanation of needed changes to 
incorporate the ECP if approved. Weight and moment data incidental to the change shall be provided. The 
Contractor shall also prepare applicable baseline document insert sheets, with specific word changes or proposed 
re-write, to facilitate baseline documentation changes. 

( d) Non-Engineering Change Proposals {NECPs} -An NECP should be submitted whenever necessary to document 
administrative, procedural, scheduling, or documentation changes that do not directly impact the physical 
configuration of the equipment. The NECP shall explain the nature of the problem, identify the applicable baseline 
document (i.e., Contract Data Requirement List (CDRL), Contract Clause, etc.) and provide a detailed explanation 
justifying the proposed course of action desired to resolve the problem. Insert sheets for applicable documents shall 
also be attached to facilitate change action in the event the NECP is approved. 

(e) Deviations and Waivers - In the event that a baseline design-related document requirement cannot be met, and a 
change to the baseline document is considered inappropriate, the Contractor shall submit a Request for Variance. 
D1-SESS-80640D approved 7 April 2015 and MIL-HDBK-61A of7 Feb 2001 apply. The explanation of"need for 
deviation" should provide detailed justification and consequences of approval, to include technical details explaining 
the degree of non-compliance or effect on ship equipment or system operation constraints. In a similar manner, a 
waiver shall document an "as built" configuration that departs from baseline documentation and should include any 
proposed corrections or modifications to better meet the intent of the baseline document. 

(f) Equitable Adiustments for Change Documentation Preparations - For its effort expended in preparing ECPs, 
NECPs, Deviations and Waivers, the Contractor shall receive equitable adjustment under the following 
circumstances: 

(1) In the event the Contractor, on its own initiative, and without written request from the Contracting 
Officer, develops a change document that is later disapproved by the Government, the Contractor shall bear the cost 
of this effort. 

(2) To avoid such loss, and at its option, the Contractor may submit a "preliminary" document that outlines 
intent, but without detailed supporting documentation and request the Contracting Officer's approval for expenditure 
of effort to complete the detailed supporting documentation. In the event the Contracting Officer denies this request, 
the Contractor will bear the cost of development of the "preliminary" document, and shall make no further effort to 
complete detailed supporting documentation. 

(3) In the event the Contracting Officer approves the Contractor's request to develop supporting 
documentation, the Contractor shall be equitably compensated for its effort for both the "preliminary" and "final" 
documentation, regardless of whether or not the change document is later approved. 

( 4) In the event the Contracting Officer requests in writing that the Contractor develop change 
documentation, the effort expended by the Contractor in developing such documentation shall be subject to 
equitable adjustment, regardless of whether or not the change document is later approved. 
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(5) In the event the Contractor, on its own initiative, and without written request from the Government, 
develops a change document that is later approved by the Contracting Officer, the cost of developing such 
documentation shall be incorporated in the contract modification that implements the change. 

(6) Failure to agree to such equitable adjustment in contract price shall constitute a dispute, and shall be 
adjudicated in accordance with the requirements of the clause entitled "DISPUTES" (FAR 52.233-1). 

(g) Any cost reduction proposal submitted pursuant to the clause entitled "VALUE ENGINEERING" (FAR 
52.248-1) shall be submitted as a Code V Engineering Change Proposal (VECP). D1-SESS-80639D approved 7 
April 2015 and l\11L-HDBK-61A of7 Feb 2001 apply. Information required by the "VALUE ENGINEERING" 
clause shall also be submitted as part of the change request. 

HQ-C-2-0014 CONTRACTOR'S PROPOSAL (NAVSEA) (JAN 2008) 

(a) Performance of this contract by the Contractor shall be conducted and performed in accordance with detailed 
obligations to which the Contractor committed itself in N2 Oringal Proposal (N2IS-15-21) dated 30 December 2015 and 
Final Propsoal Revision dated 29 March 2016 in response to NAVSEA Solicitation No. N00164-16-R-JQ16. 

(b) The technical volume( s) of the Contractor's proposal is incorporated by reference and hereby made subject to the 
provisions of the "ORDER OF PRECEDENCE" (FAR 52.215-8) clause of this contract. Under the "ORDER OF 
PRECEDENCE" clause, the technical volume of the Contractor's proposal referenced herein is hereby designated as item 
(f) of the clause, following "the specification" in the order of precedence. 

CLAUSES INCORPORATED BY FULL TEXT 

HQ-C-2-0023 EXCLUSION OF MERCURY (NA VSEA) (JAN 2008) 

Mercury or mercury containing compounds shall not be intentionally added or come in direct contact with hardware or 
supplies furnished under this contract. 

CLAUSES INCORPORATED BY FULL TEXT 

HQ C-2-0024 EXTENSION OF COMMERCIAL WARRANTY (NA VSEA) (NOV 
1996) 

The Contractor shall extend to the Government the full coverage of any standard commercial warranty normally offered 
in a similar commercial sale, provided that such warranty is available at no additional cost to the Government. The 
Contractor shall provide a copy of the standard commercial warranty with the item. The standard commercial warranty 
period shall begin upon the final acceptance of the applicable material or software. Acceptance of the standard 
commercial warranty does not waive the Government's rights under the "Inspection" clause, nor does it limit the 
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Government's rights with regard to othertenns and conditions of the contract. In the event ofa conflict, the tenns and 
conditions of the contract shall take precedence over the standard commercial warranty. 

(End of Text) 

CLAUSES INCORPORATED BY FULL TEXT 

HQ C-2-0032 INFORMATION AND DATA FURNISHED BY THE GOVERNMENT - AL TERNA TE II 
(NA VSEA) (SEP 2009) 

(a) NAVSEA Fonn 4340/2 or Schedule C, as applicable, Government Furnished Infonnation, attached hereto, 
incorporates by listing or specific reference, all the data or infonnation which the Government has provided or will 
provide to the Contractor except for 

(1) The specifications set forth in Section C, and 

(2) Government specifications, including drawings and other Government technical documentation which 
are referenced directly or indirectly in the specifications set forth in Section C and which are applicable to this 
contract as specifications, and which are generally available and provided to Contractors or prospective Contractors 
upon proper request, such as Federal or Military Specifications, and Standard Drawings, etc. 

(b) Except for the specifications referred to in subparagraphs (a)(l) and (2) above, the Government will not be 
obligated to provide to the Contractor any specification, drawing, technical documentation or other publication which 
is not listed or specifically referenced in NA VSEA Fonn 4340/2 or Schedule C, as applicable, notwithstanding 
anything to the contrary in the specifications, the publications listed or specifically referenced in NA VSEA Fonn 
4340/2 or Schedule C, as applicable, the clause entitled "GOVERNMENT PROPERTY" (FAR 52.245-1) or 
"GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES" (FAR 52.245-2), as applicable, or 
any other tenn or condition of this contract. 

( c )( 1) The Contracting Officer may at any time by written order: 

(i) delete, supersede, or revise, in whole or in part, data listed or specifically referenced in 
NA VSEA Fonn 4340/2 or Schedule C, as applicable; or 

(ii) add items of data or infonnation to NA VSEA Fonn 4340/2 or Schedule C, as applicable; or 

(iii) establish or revise due dates for items of data or infonnation in NA VSEA Fonn 4340/2 or 
Schedule C, as applicable. 

(2) If any action taken by the Contracting Officer pursuant to subparagraph ( c )( 1) immediately above 
causes an increase or decrease in the costs of, or the time required for, perfonnance of any part of the work under this 
contract, the contractor may be entitled to an equitable adjustment in the contract amount and delivery schedule in 
accordance with the procedures provided for in the "CHANGES" clause of this contract. 

(End of Text) 
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CLAUSES INCORPORATED BY FULL TEXT 

HQ-C-2-0038 PERMITS AND RESPONSIBILITIES (NAVSEA) (SEP 1990) 

The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary 
licenses and permits, and for complying with any applicable Federal, State, and Municipal laws, codes, and 
regulations, in connection with any movement over the public highways of overweight/overdimensional materials. 

CLAUSES INCORPORATED BY FULL TEXT 

HQ C-2-0041 PRINTING OF TECHNICAL MANUALS, PUBLICATIONS, CHANGES, REVISIONS AND 
AMENDMENTS (NA VSEA) (APR 2015) 

( a) The printing, duplication, and binding of all technical manuals, books, and other publications, and changes, 
amendments, and revisions thereto, including all copies and portions of such documents which are required to be 
prepared and furnished under this contract for review, approval or otherwise, shall be accomplished in accordance 
with the following: 

(1) DOD Instruction 5330.03, Defense Logistics Agency (DLA) Document Services of February 8, 2006 
(2) Federal Acquisition Regulation (FAR) Subparts 8.8 and 17.5, as in effect on the date of this contract 

and; 
(3) "Government Printing and Binding Regulations", published by the Joint Committee on Printing, 

Congress of the United States, as in effect on the date of this contract. 

(b) Publications and other printed or duplicated material which (1) are prepared and carried by equipment 
manufacturers for regular commercial sale or use, and (2) require no significant modification for military use or to 
meet the requirements of this contract, or (3) are normally supplied for commercial equipment, shall be provided by 
the Contractor. Except for material falling within (1) through (3) of this paragraph, the printing of technical 
manuals, publications, changes, revisions, or amendments by the Contractor or subcontractor is prohibited. 

(c) The Contractor shall have the printing and binding of final approved technical manuals, publications, changes, 
revisions and amendments thereto, as required under this contract (whether prepared by the Contractor or a 
subcontractor), printed at Government expense by or through the DLA Document Services in the Naval District in 
which the Contractor is located, in accordance with the following general procedures: 

( 1) Prior to preparation of materials for printing (photo lithographic negatives, camera-ready copies or 
digital media (CD/DVD)) by the Contractor or a subcontractor, the Contractor shall make arrangements with the 
DLA Document Services and with the designated Contract Administration Office for printing and binding which 
shall include: 

(i) Citation of contract number; 

(ii) Security classification of materials to be printed; 
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(iii) Establishment of a schedule for printing, including estimated delivery date to DLA Document 
Services; 

(iv) Provisions for furnishing photolithographic negatives or camera-ready copies and art work in the 
proper sequence for printing; 

(v) A check-off list to verify the printing sequence of text pages and foldouts in the form prescribed by 
DLA Document Services; 

(vi) Complete printing instructions, which shall specify colors, ifrequired for specific pages, the trim 
size, including apron, ifrequired, for each foldout/in or chart, or other unique requirements; 

(vii) Type of binding (side stitch, perfect bound, saddle stitch, glue bound, tape bound plastic comb/wire 
bound, loose leaf, screw posts, etc.); and 

(viii) Other instructions, as applicable, such as packing instructions, banded, shrink pack, strap, binders, 
fill and seal cartons/boxes, inset padding of any type of envelope, water type packaging or other container quantity 
for each addressee, required delivery schedule, or delivery instructions. (The Contractor shall provide an address list 
and addressed mailing labels for each addressee). 

(ix) Special handling of classified materials from Confidential up to Top Secret requiring printing 
through DLA Document Services or the GPO are managed in accordance with DODD 5200.32. Contact the 
appropriate DLA Document Services location before delivering classified originals to ensure proper handling and 
disposition. 

(2) The Contractor shall ship the complete set ofphotolithographic negatives, camera-ready copies or digital 
media (CD/DVD) required to be printed in accordance with the detailed procedures specified by DLA Document 
Services. All transportation charges are paid to DLA Document Services or a contract printer designated by DLA 
Document Services. 

(3) For steam and electrical plant composite diagrams, the Contractor shall provide an original Mylar print or 
digital media (CD/DVD) of the diagram to the DLA Document Services with a guide indicating the color of each 
line. DLA Document Services, or via the GPO, will prepare the color separation negatives for the composite 
diagram and return those to the Contractor for editorial review. DLA Document Services will correct any errors and 
print the corrected composite diagram. 

( 4) DLA Document Services will furnish or provide for all supplies and services (including binders) which are 
necessary to accomplish the printing and binding. 

(5) DLA Document Services will pack and ship or provide for packing and shipping of the printed material to 
the Contractor and the distribution list furnished by the Contractor in accordance with the printing order, unless 
distribution by the Contractor is otherwise required by the terms of the contract, the specifications, or otherwise, in 
which case the printed and bound publications will be returned to the Contractor for distribution. 

(6) DLA Document Services will pack and ship the material used for printing to the DLA Document Services, 
4th Naval District (Philadelphia, PA), for storage. 

( d)( I) In establishing the schedule for printing, the Contractor shall provide for furnishing the photo lithographic 
negatives, camera-ready copies or digital media (CD/DVD) to DLA Document Services in time to allow at least the 
minimum number of working days specified in the schedule below ( eight-hour day, five days per week exclusive of 
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Saturdays, Sundays, and holidays) from date of acceptance of material for printing at DLA Document Services to 
date of shipment of printed material from DLA Document Services. 

Printing 

Up to 200 copies per original 
201 through 400 copies per original 
401 through 600 copies per original 
601 copies per original and over 

Minimum number of working 
Days required by DLA Document 
Services 

30 
40 
50 
60 

(2) IfDLA Document Services exceeds the delivery requirements established in accordance with 
paragraph (c}(l}(iii), for the item(s) specified, the time shall be extended by an equivalent number of working days, 
provided that the Contractor requests such extension(s), in writing, to the Contracting Officer and submits with its 
request sufficient evidence to enable the Contracting Officer to determine the validity of the Contractor's request. 

( e) The Contractor shall not be responsible for the quality, or quality control, of printing performed by DLA 
Document Services or a printer under contract to DLA Document Services; and, the Government shall reimburse the 
Contractor for any costs incurred for replacement of material lost or damaged by DLA Document Services or a 
printer under contract to DLA Document Services. 

(t) The costs of printing, binding, packing and shipping by DLA Document Services of the publications and 
changes described herein (but not the costs of preparing photo lithographic negatives, camera-ready copies and other 
materials for printing or the costs of transporting or shipping such materials to DLA Document Services or a 
contract printer designated by DLA Document Services) shall be borne by the Government. 

CLAUSES INCORPORATED BY FULL TEXT 

HQ-C-2-0051 SPECIFICATIONS AND STANDARDS (NAVSEA) (AUG 1994) 

(a) Definitions. 
(i) A "zero-tier reference" is a specification, standard, or drawing that is cited in the contract (including its 

attachments). 
(ii) A "first-tier reference" is either: (1) a specification, standard, or drawing cited in a zero-tier reference, or (2) 

a specification cited in a first-tier drawing. 
(b) Requirements. 
All zero-tier and first-tier references, as defined above, are mandatory for use. All lower tier references shall be 
used for guidance only. 

HQ-C-2-0059 UPDATING SPECIFICATIONS AND STANDARDS (NAVSEA) (AUG 1994) 

If, during the performance of this or any other contract, the contractor believes that any contract contains outdated or 
different versions of any specifications or standards, the contractor may request that all of its contracts be updated to 
include the current version of the applicable specification or standard. Updating shall not affect the form, fit or 
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function of the deliverable item or increase the cost/price of the item to the Government. The contractor should 
submit update requests to the Procuring Contracting Officer with copies to the Administrative Contracting Officer 
and cognizant program office representative for approval. The contractor shall perform the contract in accordance 
with the existing specifications and standards until notified of approval/disapproval by the Procuring Contracting 
Officer. Any approved alternate specifications or standards will be incorporated into the contract. 
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Section D - Packaging and Marking 

CLAUSES INCORPORATED BY FULL TEXT 

HQ D-1-0001 DATA PACKAGING LANGUAGE (NAVSEA)(APRIL 2015) 

Data to be delivered by Integrated Digital Environment (IDE) or other electronic media shall be as specified in the 
contract. 

All unclassified data to be shipped shall be prepared for shipment in accordance with best commercial practice. 

Classified reports, data, and documentation shall be prepared for shipment in accordance with National Industrial 
Security Program Operating Manual (NISPOM), DOD 5220.22-M dated 28 February 2006 with Change 1 dated 28 
March 2013. 

(End of Text) 

NOTE: 
The following clause HQ D-1-0004 is applicable to line item 0008. 

CLAUSES IN CORPORA TED BY FULL TEXT 

HQ D-1-0004 PACKAGING OF PIO (NA VSEA)(APR 2015) 

Item(s) 0008 -The supplies furnished hereunder shall be cleaned, preserved, packaged, packed and marked in 
accordance with the instructions provided by the Contracting Officer, Provisioning Activity, or ACO. When not 
otherwise specified, spare and repair parts shall be packaged to ensure protection against corrosion, deterioration, 
physical, and electrical damage during shipment from the Contractor to the point of delivery. 

HQ D-2-0005 IDENTIFICATION MARKING OF PARTS-ALTERNATE I (NAVSEA) (APR 2015) 

(a) Identification marking of individual parts within the systems, equipments, assemblies, subassemblies, components, 
groups, sets or kits, and of spare and repair parts shall be done in accordance with applicable specifications and drawings. 
To the extent identification marking of such parts is not specified in applicable specifications or drawings, such marking 
shall be accomplished in accordance with the following: 

(1) Parts not manufactured to Government specifications shall be marked in accordance with generally accepted 
commercial practice. 

(2) Parts manufactured to Government specifications shall be marked as follows: 
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(i) Electrical Parts - that is, all parts in electrical equipments and electrical parts when used in equipments 
which are not electrical in nature ( e.g., electric controls and motors in a hydraulic system) - shall be identified and 
marked in accordance with MIL-STD-1285D(l) dated 10 November 2010, or, where MIL-STD-1285D(l) does not 
cover such a part, in accordance with MIL-STD-130N(l) dated 16 November 2012. Requirements ofMIL-STD-1686C 
dated 25 October 1995 for Electrostatic Discharge Control shall be addressed. 

(ii) Electronic Parts - that is, all parts in electronic equipments and electronic parts when used in equipments 
which are not electronic in nature ( e.g., electronic fuel controls in some engines) - shall be identified and marked in 
accordance with Requirement 67 ofMIL-HDBK-454B dated 15 April 2007. Requirements ofMIL-STD-1686C for 
Electrostatic Discharge Control shall be addressed. 

(iii) Parts other than electrical or electronic parts ( as described above) shall be identified and marked in 
accordance with MIL-STD-130N(l ). 

(b) In cases where parts are so small as not to permit identification marking as provided above, such parts shall be 
appropriately coded so as to permit ready identification. 

HQ D-2-0007 MARKING AND PACKING LIST(S)-ALTERNATE I (NAVSEA) (APR2015) 

(a) Marking. Shipments, shipping containers and palletized unit loads shall be marked in accordance with MIL-STD-
129R dated 18 February 2014. 

(b) Packing List(s). A packing list (DD Form 250 Material Inspection and Receiving Report may be used) identifying 
the contents of each shipment, shipping container or palletized unit load shall be provided by the Contractor with each 
shipment in accordance with the above cited MIL-STD. When a contract line item identified under a single stock 
number includes an assortment of related items such as kit or set components, detached parts or accessories, installation 
hardware or material, the packing list( s) shall identify the assorted items. 

Where DD Form 1348-1 or DD Form 1348-lA is applicable and an assortment ofrelated items is included in the 
shipping container, a packing list identifying the contents shall be furnished. 

( c) Master Packing List. In addition to the requirements in paragraph (b) above, a master packing list shall be prepared 
where more than one shipment, shipping container or palletized unit load comprise the contract line item being shipped. 
The master packing list shall be attached to the number one container and so identified. 

( d) Part Identification. All items within the kit, set, installation hardware or material shall be suitably segregated and 
identified within the unit pack(s) or shipping container by part number and/or national stock number. Refer to the above 
cited MIL-STD for marking of assorted (related-unrelated) items. 

HQ D-2-0008 MARKING OF REPORTS (NA VSEA) (SEP 1990) 

All reports delivered by the Contractor to the Government under this contract shall prominently show on the cover of the 
report: 

(1) name and business address of the Contractor 
(2) contract number 
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(3) contract dollar amount 
( 4) whether the contract was competitively or non-competitively awarded 

(5) sponsor: _N:..=S-'-W'-'C:....C.;;.ran=e-=---------------------
II,;!. II - • I • dual Sponsor) 

(b)(6) 
(Name ofRequiring Activity) 
Crane, Indiana 
(City and State) 



Section E - Inspection and Acceptance 

INSPECTION AND ACCEPTANCE TERMS 

Supplies/services will be inspected/accepted at: 

CLIN INSPECT AT INSPECTBY 
0001 Destination Government 
0002 Destination Government 
0003 Destination Government 
0004 Destination Government 
0005 Destination Government 
0006 Destination Government 
0007 Destination Government 
0008 Destination Government 
0009 Destination Government 

CLAUSES INCORPORATED BY REFERENCE 

52.246-2 
52.246-15 
52.246-16 
252.246-7000 

Inspection OfSupplies--Fixed Price 
Certificate of Conformance 
Responsibility For Supplies 
Material Inspection And Receiving Report 

CLAUSES INCORPORATED BY FULL TEXT 

ACCEPT AT 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 
Destination 

AUG 1996 
APR 1984 
APR 1984 
MAR2008 

52.246-11 HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT (DEC 2014) 

(a) The Contractor shall comply with the higher-level quality standard(s) listed below. 

ANSI/ISO/ASQ(E) Q9001, or an equivalent quality system model, dated 15 Nov 2008 
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ACCEPT BY 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 
Government 

(b) The Contractor shall include applicable requirements of the higher-level quality standard(s) listed in paragraph 
(a) of this clause and the requirement to flow down such standards, as applicable, to lower-tier subcontracts, in--

(1) Any subcontract for critical and complex items (see 46.203(b) and (c)); or 
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(2) When the technical requirements of a subcontract require--

(i) Control of such things as design, work operations, in-process control, testing, and inspection; or 

(ii) Attention to such factors as organization, planning, work instructions, documentation control, and advanced 
metrology. 

(End of clause) 

CLAUSES IN CORPORA TED BY FULL TEXT 

HQE-1-0001 INSPECTION AND ACCEPTANCE LANGUAGE FOR DATA 

Inspection and acceptance of all data shall be as specified on the attached Contract Data Requirements List(s ), DD Form 
1423. 

CLAUSES INCORPORATED BY FULL TEXT 

HQ E-1-0003 INSPECTION AND ACCEPTANCE LANGUAGE FOR F.0.B. DESTINATION DELIVERIES 

Item(s) 0001 through 0009 -Inspection and acceptance shall be made at destination by a representative of the 
Government. 

CLAUSES INCORPORATED BY FULL TEXT 

HQ E-2-0003 CALIBRATION SYSTEM REQUIREMENTS (NAVSEA) (APR 2015) 

Calibration System Requirements. The calibration of measuring and testing equipment shall, as a minimum, adhere to 
the requirements of ANSI/NCSL 2540.3-2006. 

CLAUSES INCORPORATED BY FULL TEXT 

HQ E-2-0008 INSPECTION AND TEST RECORDS (NA VSEA) (MAY 1995) 
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Inspection and Test Records: Inspection and test records shall, as a minimum, indicate the nature of the observations, 
number of observations made, and the number and type of deficiencies found. Data included in inspection and test 
records shall be complete and accurate, and shall be used for trend analysis and to assess corrective action and 
effectiveness. 

CLAUSES IN CORPORA TED BY FULL TEXT 

HQ E-2-0014 QUALITY IN SOFTWARE DEVELOPMENT AND PRODUCTION 
(NAVSEA) (MAY 1995) 

Quality in Software Development and Production: The contractor's software quality program shall be an integral part of 
the overall Quality Assurance Program. Software quality program controls shall be applicable to all project software that 
is developed, maintained, or modified within the following categories: 

(a) All deliverable software 

(b) All deliverable software that is included as part of deliverable hardware or firmware. 

( c) Non deliverable software ( commercially available or user-developed) used for development, fabrication, 
testing, or acceptance of deliverable software or hardware (includes automated fabrication, test, and 
inspection/acceptance equipment software and software design, test, and inspection tools). 

( d) Commercially available, reusable, or Government software designated as part of a deliverable item. 

CLAUSES INCORPORATED BY FULL TEXT 

HQ E-2-0015 QUALITY MANAGEMENT SYSTEM REQUIREMENTS (NAVSEA) (SEP 2009) 

Quality Management System Requirements. The Contractor shall provide and maintain a quality management 
system that, as a minimum, adheres to the requirements of ANSI/ISO/ASQ 9001-2008 Quality Management 
Systems and supplemental requirements imposed by this contract. The quality management system procedures, 
planning, and all other documentation and data that comprise the quality management system shall be made 
available to the Government for review. Existing quality documents that meet the requirements of this contract may 
continue to be used. The Government may perform any necessary inspections, verifications, and evaluations to 
ascertain conformance to requirements and the adequacy of the implementing procedures. The Contractor shall 
require of subcontractors a quality management system achieving control of the quality of the services and/or 
supplies provided. The Government reserves the right to disapprove the quality management system or portions 
thereof when it fails to meet the contractual requirements. 

(End of Text) 

CLAUSES INCORPORATED BY FULL TEXT 



HQ E-2-0017 USE OF CONTRACTOR'S INSPECTION EQUlPJ\IBNT 
(NAVSEA) (MAY 1995) 
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Use of Contractor's Inspection Equipment: The contractor's gages, and measuring and testing devices shall be made 
available for use by the Government when required to detennine confonnance with contract requirements. If conditions 
warrant, the contractor's personnel shall be made available for operations of such devices and for verification of their 
accuracy and condition. 
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Section F - Deliveries or Performance 

DELIVERY INFORMATION: 

CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC 
0001 Two (2) Each 362 calendar 2Each NAVAL SURF ACE WARP ARE CENTER 00164 

days from the effective date CRANE DIV 
of funded delivery order. M/F: 

BLD 
300HWY361 
-22-5001 

• 
FOB: Destmat1on 

002 NIA NIA NIA NIA 
0003 NIA NIA NIA NIA 
0004 Six (6) Each 214 calendar Not to exceed Same as above, CLIN 0001. N00164 

days from the effective date 6Each 
of funded delivery order. 

0005 hirty (30) Each 122 calendar Not to exceed Same as above, CLIN 0001. N00164 
days from the effective date of 1,000 Each 
funded delivery order with 30 

ach every 30 calendar days 
hereafter until com lete. 

0006 Fifteen (15) calendar days * Same as above, CLIN 0001. N00164 
from the effective date of 

funded delivery order. 

007 Thirty (30) calendar days * Same as above, CLIN 0001. N00164 
from the effective date of 

funded delive order. 
0008 Sixty (60) calendar days * Same as above, CLIN 0001. N00164 

from the effective date of 
funded delivery order. 

0009 In accordance with the 1 Lot In accordance with the CDRLs. NOOI64 
CDRLs. 

* Line Item 0006, 0007, 0008 has an estimated combined ordering maximum not to exceed value 
of $2,500,000. 

NOTE: 
The Contractor is authorized to deliver the ordered units before the subject delivery date(s) at no additional cost to 
the Government. 
LATE DELIVERY: In the event the contractor encounters difficulty in complying with the delivery schedule or 
anticipates late delivery, it shall promptly provide written notification to the delivery order Contracting Officer and 
the ACO including the details. If the contractor request delivery schedule relief, the contractor shall include an offer 
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of adequate consideration to compensate for the impact oflate deliveries to the customer. Government receipt of 
such notice shall not relieve the contractor of its responsibility to comply with the terms of the delivery order and 
this contract, including the delivery schedule. 

CLAUSES INCORPORATED BY REFERENCE 

52.242-15 
52.242-17 
52.247-34 
52.247-55 

Stop-Work Order 
Government Delay Of Work 
F.O.B. Destination 
F.O.B. Point For Delivery Of Government-Furnished 
Property 

CLAUSES INCORPORATED BY FULL TEXT 

HQ F-2-0004 F.O.B. DESTINATION (NAVSEA) (APR 2015) 

AUG 1989 
APR 1984 
NOV 1991 
JUN2003 

All supplies hereunder shall be delivered with all transportation charges prepaid, in accordance with the clause hereof 
entitled "F.O.B. DESTINATION" (FAR 52.247-34) in accordance with the delivery instructions specified herein. 

The Contractor shall not ship directly to a military air or water port terminal without authorization by the cognizant 
Contract Administration Office. 

Except when the Material Inspection and Receiving Report (MIRR) (DD 250) is used as an invoice, the Contractor shall 
enter unit prices on all MIRR copies. Contract line items shall be priced using actual prices, or if not available, estimated 
prices. When the price is estimated, an "E" shall be entered after the price. 

All data to be furnished under this contract shall be delivered prepaid to destination( s) at the time( s) specified on the 
Contract Data Requirements List(s), DD Form 1423. 



Section G - Contract Administration Data 

CLAUSES INCORPORATED BY FULL TEXT 

252.204-0001 LINE ITEM SPECIFIC: SINGLE FUNDING. (SEP 2009) 

The payment office shall make payment using the ACRN funding of the line item being billed. 

(End of clause) 

CLAUSES IN CORPORA TED BY FULL TEXT 
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252.232-7003 ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS 
(JUNE 2012) 

(a) Definitions. As used in this clause-

(1) Contract financing payment and invoice payment have the meanings given in section 32.001 of the Federal 
Acquisition Regulation. 

(2) Electronic form means any automated system that transmits information electronically from the initiating system 
to all affected systems. Facsimile, e-mail, and scanned documents are not acceptable electronic forms for submission 
of payment requests. However, scanned documents are acceptable when they are part of a submission of a payment 
request made using Wide Area WorkFiow (WAWF) or another electronic form authorized by the Contracting 
Officer. 

(3) Payment request means any request for contract financing payment or invoice payment submitted by the 
Contractor under this contract. 

(4) Receiving report means the data required by the clause at 252.246-7000, Material Inspection and Receiving 
Report. 

(b) Except as provided in paragraph ( c) of this clause, the Contractor shall submit payment requests and receiving 
reports using WAWF, in one of the following electronic formats that WAWF accepts: Electronic Data Interchange, 
Secure File Transfer Protocol, or World Wide Web input. Information regarding WA WF is available on the Internet 
at https://wawf.eb.mil/. 

( c) The Contractor may submit a payment request and receiving report using other than WA WF only when-

(1) The Contracting Officer administering the contract for payment has determined, in writing, that electronic 
submission would be unduly burdensome to the Contractor. In such cases, the Contractor shall include a copy of the 
Contracting Officer's determination with each request for payment; 
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(2) DoD makes payment for commercial transportation services provided under a Government rate tender or a 
contract for transportation services using a DoD-approved electronic third party payment system or other exempted 
vendor payment/invoicing system ( e.g., PowerTrack, Transportation Financial Management System, and Cargo and 
Billing System); 

(3) DoD makes payment for rendered health care services using the TRICARE Encounter Data System (TEDS) as 
the electronic format; or 

(4) When the Governmentwide commercial purchase card is used as the method of payment, only submission of the 
receiving report in electronic form is required. 

( d) The Contractor shall submit any non-electronic payment requests using the method or methods specified in 
Section G of the contract. 

( e) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate 
payment clauses in this contract when submitting payments requests. 

(End of clause) 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 

(a) Definitions. As used in this clause--

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 

Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WA WF). 

Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 

(b) Electronic invoicing. The WA WF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DF ARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 

( c) WA WF access. To access WA WF, the Contractor shall--

(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 

(2) Be registered to use WA WF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 
available at this Web site. 

( d) WA WF training. The Contractor should follow the training instructions of the WA WF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
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WA WF. Both can be accessed by selecting the "Web Based Training" link on the WA WF home page at 
https://wawf.eb.mil/. 

( e) WA WF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 

(f) WA WF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WA WF for this contract/order: 

(1) Document type. The Contractor shall use the following document type(s). 

Combo 

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WA WF, as specified by the contracting officer. 

Inspection/ Acception Location: Destination/Destination 

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WA WF when creating payment requests and receiving reports in the 
system. 

Routing Data Table* 

Field Name in WA WF 

Pay Official DoDAAC 
Issue By DoDAAC 
Admin DoDAAC 
Inspect By DoDAAC 
Ship To Code 
Ship From Code 
Mark For Code 
Service Approver (DoDAAC) 
Service Acceptor (DoDAAC) 
Accept at Other DoDAAC 
LPODoDAAC 
DCAA Auditor DoDAAC 
Other DoDAAC(s) 

Data to be entered in WA WF 

HQ0339 
N00164 
N00164 
NIA 
N00164 
NIA 
NIA 
NIA 
NIA 
NIA 
NIA 
NIA 
NIA 

( 4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit. fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
( e.g. timesheets) in support of each payment request. 

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the "Send 
Additional Email Notifications" field ofWAWF once a document is submitted in the system. 

Scott Arthur at (812) 854-6650 or scott.arthur@navy.mil 
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(g) WA WF point of contact. ( 1) The Contractor may obtain clarification regarding invoicing in WA WF from the 
following contracting activity's WA WF point of contact. 

Cran_ Acquisitn _WA WF@navy.mil 

(2) For technical WAWF help, contact the WA WF helpdesk at 866-618-5988. 

(End of clause) 

CLAUSES INCORPORATED BY FULL TEXT 

HQ-G-2-0002 CONTRACT ADMINISTRATION DATA LANGUAGE 

Enter below the address (street and number, city, county, state and zip code) of the Contractor's facility which will 
administer the contract if such address is different from the address shown on the SF26 or SF33 as applicable. 

NIA 

CLAUSES IN CORPORA TED BY FULL TEXT 

HQ-G-2-0004 PURCHASING OFFICE REPRESENTATIVE 

PURCHASING OFFICE 
REPRESENTATIVE: COMMANDER 

ATTN 
NAV 
DIVISION 
300 HIGHWAY 361 
CRANE IN 47522-5000 

Tel--
Email • • 

HQ G-2-0009 SUPPLEMENTAL INSTRUCTIONS REGARDING INVOICING (NAVSEA) (APR 2015) 

(a) For other than firm fixed priced contract line item numbers (CLINs), the Contractor agrees to segregate costs 
incurred under this contract/task order (TO), as applicable, at the lowest level of performance, either at the technical 
instruction (Tl), sub line item number (SLIN), or contract line item number (CLIN) level, rather than on a total 
contract/TO basis, and to submit invoices reflecting costs incurred at that level. Supporting documentation in Wide 
Area Workflow (WAWF) for invoices shall include summaries of work charged during the period covered as well as 
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overall cumulative summaries by individual labor categories, rates, and hours (both straight time and overtime) 
invoiced; as well as, a cost breakdown of other direct costs (ODCs), materials, and travel, by TI, SLIN, or CLIN 
level. For other than firm fixed price subcontractors, subcontractors are also required to provide labor categories, 
rates, and hours (both straight time and overtime) invoiced; as well as, a cost breakdown of ODCs, materials, and 
travel invoiced. Supporting documentation may be encrypted before submission to the prime contractor for WA WF 
invoice submittal. Subcontractors may email encryption code information directly to the Contracting Officer (CO) 
and Contracting Officer Representative (COR). Should the subcontractor lack encryption capability, the 
subcontractor may also email detailed supporting cost information directly to the CO and COR; or other method as 
agreed to by the CO. 

(b) Contractors submitting payment requests and receiving reports to WA WF using either Electronic Data 
Interchange (EDI) or Secure File Transfer Protocol (SFTP) shall separately send an email notification to the COR 
and CO on the same date they submit the invoice in WA WF. No payments shall be due if the contractor does not 
provide the COR and CO email notification as required herein. 

CNIN-G-0007 PROMPT PAYMENT CONSTRUCTIVE ACCEPTANCE (DEC 2013) 

Paragraph (a)(5)(i) of the Prompt Payment Clause (FAR 52.232-25) is hereby changed from I ljh to: 

(i) For the sole purpose of computing an interest penalty that might be due the Contractor, Government acceptance 
is deemed to occur constructively on the 30th day after the Contractor delivers the supplies or performs the 
services in accordance with the terms and conditions of the contract, unless there is a disagreement over 
quantity, quality, or Contractor compliance with a contract provision. If actual acceptance occurs within the 
constructive acceptance period, the Government will base the determination of an interest penalty on the actual 
date of acceptance. The constructive acceptance requirement does not, however, compel Government officials 
to accept supplies or services, perform contract administration functions, or make payment prior to fulfilling 
their responsibilities. 

CNIN-G-0014 PAYMENT STATUS INQUIRIES (FEB 2016) 

The status of invoice payments can be obtained through MOCAS mylnvoice at: https://myinvoice.csd.disa.mil/ 
myinvoice is a web-based application developed specifically for contractors/vendors and Government/Military 
employees to obtain invoice status and payment data. It is an interactive web-based system, accessible 24 hours a 
day/7 days a week. 

Follow the website instructions and download "Getting Started with mylnvoice" to assist in the registration process. 

If you require additional assistance with accessing myinvoice, effective 17 Jun 2013, contact the Columbus 
Accounting System Helpdesk (CASH) at CCO-CASH@DFAS.MIL or Toll Free at (855) 211-6308. 

The status of invoice payments may also be obtained by contacting the DF AS Paying Office designated on the 
contract cover page. DF AS Paying Office Vendor Pay Customer Service offices are listed below: 
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i HQ6105·- --Jr DFA·s Indian~poli~ - . --- -- - - -- - -r· 1-888:332-:7366 cl~ 1:jii-2i2:0300·· T 
:··Iioofic·---- 11·0.FAsco·i:umb~s-c~i,s-- · --------------- -- ·1: ·T:·soo:,,s6-·:rs1T:·oi;tion-2,-option2 · 1· 
i HQ0248 ___ ]IDFAS Rome---------------------------------------- ··1: 1-800-553-0527 ---------------., ---] 

i HQ0250 --· wDFAS Rome------------------ --------------- ------]; ··1-800-553-0527 _____ -------- - - -- --i: 
! HQ0302 Ji DFAS Rome _ ··· · ·- · T 1-800-553-0527 - · · · ·- ·· · ji 
i HQ0303-- 1 ! DF AS Rock Island-- ---- --------------------- ---- -- I 1·· 1-800-756:4-571 - option 2, option 5" ---T 
'. HQ0304 ··=ii DFAS St. Louis ,, .. ,. . --- -- ------} 1:800-756-457i'- option 3------ -- --· 1 
:-HQ0337 _____ J[ l)FASColumbusNorth·····---------------· ---------- -----··1:· 1:800-756-4571 :·option f -·· --------,. 
' HQ033i--];. DF AS Columbus South - --- ---------- ----------"!- 1-800-756-4571 - option (' - ---- . - j 
:··1-IQ0339 ··-)!"DFAS Columbus-West___ ---- ·--------- ---- ·11:800-756-4571 --option.I ----- ·· 1: 

i HQ0347 _____ Ji DFAS Indianapolis------- ·- --- ---------------- ... - -j • 1-888-332-7366·----------- ·----- --- --J! 
i HQ0248 !I DFAS Indianapolis · · · · - Ji 1-888-332-7366 or 1-317-212-0300 ·· 1 
; HQ0490 --·=ir DFAS Rome---------- -- --- - ----------- - ---- ··11 1-800-553-0527 or 1-315-709-6001-] 

f-M67443-·:=J: DFAS Kansas City ___ --- ----·· 1: j:soo:is6:4-siC:o-ptio'ii·s···- ---- - -- ---··1· 
r·N<io24B---··ir·N~-ERP-NA vsEA Iio· --- · - ·· T i ::fo2~1s 1·-3 iXs · ·· ··- · I: 
,-N62828 ·- ]i Navy-ERPNSWC<S:ane·-·--·-·· T-c~a'ii-vend~rpay@na~v:iiiff ___ --- ··r 
!N64142--]i Navy ERPNAWCAD ··--···---------------------·-11·1~732-323-1082 ------------------ ------·-i: 

Ii (Paiuxent ruver~ t:afellursi-ana N'XvAIR--I-iof · ---·-1 ;· ------------------------ Ii 
j-N68732-- ···p DFAS Clevelanci"___ ------------ - ---- ------ -]--1-8-00~756-457(~-optJ:;;:;Tai-icf4 .. -----i: 
i ---- --------·11 (Now pays DFAs·chaiie~t-;nN68&92))FAS-Pensacola-N68566:oFAS-sa.n-Diego-N68688)- ]! 

~~~~~=~~-11DFAS-Co_l~~~~s-~~s --::--:·:. ---- --- .: --~:. - -~:_· __ -r!=~?-~~~5~~-~~7~_-op~~~-n-~-~di- __ -_-_T 



Section H - Special Contract Requirements 

CLAUSES IN CORPORA TED BY FULL TEXT 

NAVSEA 5252.202-9101 ADDITIONAL DEFINITIONS (MAY 1993) 

As used throughout this contract, the following terms shall have the meanings set forth below: 

(a) DEPARTMENT- means the Department ofthe Navy. 
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(b) REFERENCES TO THE FEDERAL ACQUISITION REGULATION (FAR) - All references to the 
FAR in this contract shall be deemed to also reference the appropriate sections of the Defense FAR Supplement 
(DF ARS), unless clearly indicated otherwise. 

(c) REFERENCES TO ARMED SERVICES PROCUREMENT REGULATION OR DEFENSE 
ACQUISITION REGULATION - All references in this document to either the Armed Services Procurement 
Regulation (ASPR) or the Defense Acquisition Regulation (DAR) shall be deemed to be references to the 
appropriate sections of the F AR/DF ARS. 

(d) NATIONAL STOCK NUMBERS - Whenever the term Federal Item Identification Number and its 
acronym FIIN or the term Federal Stock Number and its acronym FSN appear in the contract, order or their cited 
specifications and standards, the terms and acronyms shall be interpreted as National Item Identification Number 
(NIIN) and National Stock Number (NSN) respectively which shall be defined as follows: 

(1) National Item Identification Number (NIIN). The number assigned to each approved Item 
Identification under the Federal Cataloging Program. It consists of nine numeric characters, the first two of which 
are the National Codification Bureau (NCB) Code. The remaining positions consist of a seven digit non-significant 
number. 

(2) National Stock Number (NSN). The National Stock Number (NSN) for an item of supply consists 
of the applicable four position Federal Supply Class (FSC) plus the applicable nine position NIIN assigned to the 
item of supply. 

5252.227-9113 GOVERNMENT-INDUSTRY DATA EXCHANGE PROGRAM (APR 2015) 

(a) The Contractor shall participate in the appropriate interchange of the Government-Industry Data Exchange Program 
(GIDEP) in accordance with GIDEP PUBLICATION 1 dated April 2008. Data entered is retained by the program and 
provided to qualified participants. Compliance with this requirement shall not relieve the Contractor from complying 
with any other requirement of the contract. 

(b) The Contractor agrees to insert paragraph (a) of this requirement in any subcontract hereunder exceeding 
$500,000.00. When so inserted, the word "Contractor" shall be changed to "Subcontractor". 

( c) GIDEP materials, software and information are available without charge from: 

GIDEP Operations Center 
P.O. Box 8000 
Corona, CA 92878-8000 

Phone: (951) 898-3207 
FAX: (951) 898-3250 
Internet: http://www.gidep.org 
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5252.239-9605 TECHNOLOGY IMPROVEMENTS (OCT 1991) 

(a) After contract award, the Government may solicit, and the Contractor is encouraged to propose independently, 
technology improvements to the equipment, software specifications, or other requirements of the contract. These 
improvements may be proposed to save money, to improve performance, to save energy or for any other purpose 
which presents a technological advantage to the Government. As part of the proposed changes, the Contractor shall 
submit a price proposal to the Contracting Officer for evaluation. Those proposed technology improvements that are 
acceptable to the Government will be processed as modifications to the contract. 

(b) As a minimum, the following information shall be submitted by the Contractor with each proposal: 
(1) A description of the difference between the existing contract requirement and the proposed change, and 
the comparative advantages and disadvantages of each; 
(2) Itemized requirements of the contract that must be changed if the proposal is adopted, and the proposed 
revision to the contract for each such change; 
(3) An estimate of the changes in performance and cost, if any, that will result from adoption of the proposal; 
(4) An evaluation of the effects the proposed changes would have on collateral costs to the Government, such 
as Government-furnished property costs, costs ofrelated items, and costs of maintenance, operation and 
conversion (including Government application software); and 
(5) A statement of the time by which the contract modification adopting the proposal must be issued so as to 
obtain the maximum benefits of the changes during the remainder of this contract including supporting 
rationale; and 
(6) Any effect on the contract completion time or delivery schedule shall be identified. 
(7) The Government reserves the right to require a rerun of selected portions of the live test demonstration to 
verify the proposed improvement, at no additional charge to the Government. 

(c) The Government will not be liable for proposal preparation costs or any delay in acting upon any proposal 
submitted pursuant to this clause. The Contractor has the right to withdraw, in whole or in part, any proposal not 
accepted by the Government within the period specified in the proposal. The decision of the Contracting Officer as 
to the acceptance of any such proposal under this contract is final and not subject to the "Disputes" clause of this 
contract. 

( d) The Contracting Officer may accept any proposal submitted pursuant to this clause by giving the Contractor 
written notice thereof. This written notice will be given by issuance of a modification to this contract. Unless and 
until a modification is executed to incorporate a proposal under this contract, the Contractor shall remain obligated 
to perform in accordance with the requirements, terms and conditions of the existing contract. 

( e) If a proposal submitted pursuant to this clause is accepted and applied to this contract, the increase or decrease in 
the contract price shall be under paragraph ( c) "Changes" of the FAR 52.212.4 "Contract Terms and Conditions-
Commercial Items" clause in this contract. The resulting contract modification will state that it is made pursuant to 
this clause. 

5252.245-9109 GOVERNMENT-FURNISHED PROPERTY (INCORPORATION) (APR 2015) 

The Government will provide only that property identified in an attachment to Section J, notwithstanding any term or 
condition of this contract to the contrary. Upon Contractor's written request to the cognizant Technical Program 
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Manager, via the cognizant Contract Administration Office, the Government will furnish the identified government 
property for incorporation in the equipment to be delivered under Item( s) 0006 and 0007 of this contract. 

5252.245-9115 RENT-FREE USE OF GOVERNMENT PROPERTY (SEP 1990) 

The Contractor may use on a rent-free, non-interference basis, as necessary for the performance of this contract, the 
Government property accountable under Contract(s) <N00164-16-D-J016). The Contractor is responsible for 
scheduling the use of all property covered by the above referenced contract( s) and the Government shall not be 
responsible for conflicts, delays, or disruptions to any work performed by the Contractor due to use of any or all of 
such property under this contract or any other contracts under which use of such property is authorized. 



Section I - Contract Clauses 

CLAUSES INCORPORATED BY REFERENCE 

52.202-1 
52.203-3 
52.203-5 
52.203-6 
52.203-7 
52.203-8 

52.203-10 
52.203-12 

52.203-13 
52.203-17 

52.204-4 

52.204-10 

52.204-13 
52.209-6 

52.209-10 

52.210-1 
52.211-5 
52.211-15 
52.215-2 
52.215-8 
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52.215-13 
52.215-14 
52.215-15 
52.215-18 

52.215-19 
52.215-21 

52.215-23 
52.219-4 

52.219-8 
52.219-9 Alt II 
52.219-16 
52.219-28 
52.222-3 

Definitions NOV 2013 
Gratuities APR 1984 
Covenant Against Contingent Fees MAY 2014 
Restrictions On Subcontractor Sales To The Government SEP 2006 
Anti-Kickback Procedures MAY 2014 
Cancellation, Rescission, and Recovery of Funds for Illegal or MAY 2014 
Improper Activity 
Price Or Fee Adjustment For Illegal Or Improper Activity 
Limitation On Payments To Influence Certain Federal 
Transactions 

MAY2014 
OCT 2010 

Contractor Code of Business Ethics and Conduct OCT 2015 
Contractor Employee Whistleblower Rights and Requirement APR 2014 
To Inform Employees of Whistle blower Rights 
Printed or Copied Double-Sided on Postconsumer Fiber 
Content Paper 
Reporting Executive Compensation and First-Tier 
Subcontract A wards 

MAY2011 

OCT2015 

System for A ward Management Maintenance JUL 2013 
Protecting the Government's Interest When Subcontracting OCT 2015 
With Contractors Debarred, Suspended, or Proposed for 
Debarment 
Prohibition on Contracting With Inverted Domestic 
Corporations 

NOV 2015 

Market Research APR 2011 
Material Requirements AUG 2000 
Defense Priority And Allocation Requirements APR 2008 
Audit and Records--Negotiation OCT 2010 
Order of Precedence--Uniform Contract Format OCT 1997 
Price Reduction for Defective Certified Cost or Pricing Data--AUG 2011 
Modifications 
Subcontractor Certified Cost or Pricing Data--Modifications OCT 2010 
Integrity of Unit Prices OCT 2010 
Pension Adjustments and Asset Reversions OCT 2010 
Reversion or Adjustment of Plans for Postretirement Benefits JUL 2005 
(PRB) Other than Pensions 
Notification of Ownership Changes 
Requirements for Certified Cost or Pricing Data and Data 
Other Than Certified Cost or Pricing Data -- Modifications 

OCT 1997 
OCT 2010 

Limitations on Pass-Through Charges OCT 2009 
Notice of Price Evaluation Preference for HUB Zone Small OCT 2014 
Business Concerns 
Utilization of Small Business Concerns OCT 2014 
Small Business Subcontracting Plan (OCT 2015) Alternate II OCT 2001 
Liquidated Damages-Subcontracting Plan JAN 1999 

Post-Award Small Business Program Rerepresentation JUL 2013 
Convict Labor JUN 2003 
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52.222-19 Child Labor -- Cooperation with Authorities and Remedies FEB 2016 
52.222-20 Contracts for Materials, Supplies, Articles, and Equipment MAY2014 

Exceeding $15,000 
52.222-21 Prohibition Of Segregated Facilities APR2015 
52.222-26 Equal Opportunity APR2015 
52.222-35 Equal Opportunity for Veterans OCT 2015 
52.222-36 Equal Opportunity for Workers with Disabilities JUL2014 
52.222-37 Employment Reports on Veterans FEB 2016 
52.222-40 Notification of Employee Rights Under the National Labor DEC2010 

Relations Act 
52.222-50 Combating Trafficking in Persons MAR2015 
52.222-54 Employment Eligibility Verification OCT2015 
52.223-6 Drug-Free Workplace MAY2001 
52.223-18 Encouraging Contractor Policies To Ban Text Messaging AUG2011 

While Driving 
52.225-13 Restrictions on Certain Foreign Purchases JUN2008 
52.227-1 Authorization and Consent DEC2007 
52.227-2 Notice And Assistance Regarding Patent And Copyright DEC2007 

Infringement 
52.227-3 Patent Indemnity APR 1984 
52.227-13 Patent Rights--Ownership By The Government DEC2007 
52.227-14 Rights in Data--General MAY2014 
52.229-3 Federal, State And Local Taxes FEB 2013 
52.230-2 Cost Accounting Standards OCT 2015 
52.230-6 Administration of Cost Accounting Standards JUN2010 
52.232-1 Payments APR 1984 
52.232-8 Discounts For Prompt Payment FEB 2002 
52.232-9 Limitation On Withholding Of Payments APR 1984 
52.232-11 Extras APR 1984 
52.232-17 Interest MAY2014 
52.232-23 Assignment Of Claims MAY2014 
52.232-25 Prompt Payment JUL2013 
52.232-33 Payment by Electronic Funds Transfer--System for Award JUL2013 

Management 
52.232-39 Unenforceability of Unauthorized Obligations JUN2013 
52.232-40 Providing Accelerated Payments to Small Business DEC 2013 

Subcontractors 
52.233-1 Disputes MAY2014 
52.233-3 Protest After A ward AUG 1996 
52.233-4 Applicable Law for Breach of Contract Claim OCT2004 
52.242-2 Production Progress Reports APR 1991 
52.242-13 Bankruptcy JUL 1995 
52.243-1 Changes--Fixed Price AUG 1987 
52.243-6 Change Order Accounting APR 1984 
52.243-7 Notification Of Changes APR 1984 
52.244-2 Subcontracts OCT 2010 
52.244-6 Subcontracts for Commercial Items FEB 2016 
52.245-1 Government Property APR2012 
52.245-9 Use And Charges APR2012 
52.246-23 Limitation Of Liability FEB 1997 
52.248-1 Value Engineering OCT2010 



52.249-2 

52.249-8 
52.253-1 
252.203-7000 

252.203-7001 

Termination For Convenience Of The Government (Fixed
Price) 
Default (Fixed-Price Supply & Service) 
Computer Generated Forms 
Requirements Relating to Compensation of Former DoD 
Officials 

APR2012 

APR 1984 
JAN 1991 
SEP 2011 

Prohibition On Persons Convicted of Fraud or Other Defense- DEC 2008 
Contract-Related Felonies 

252.203-7002 Requirement to Inform Employees of Whistleblower Rights SEP 2013 
DEC 2012 
OCT2015 
AUG 2013 
APR 1992 
FEB 2014 
NOV2001 
DEC2015 

252.203-7003 Agency Office of the Inspector General 
252.203-7004 Display ofFraud Hotline Poster(s) 
252.204-7000 Disclosure Of Information 
252.204-7003 Control Of Government Personnel Work Product 
252.204-7004 Alt A System for A ward Management Alternate A 
252.204-7005 Oral Attestation of Security Responsibilities 
252.204-7009 Limitations on the Use or Disclosure of Third-Party 

252.204-7012 

252.204-7014 

252.204-7015 
252.205-7000 
252.209-7004 

252.211-7000 
252.211-7005 

252.211-7007 
252.215-7000 
252.217-7028 
252.219-7003 
252.219-7004 
252.222-7006 
252.223-7004 
252.223-7008 
252.225-7001 

252.225-7002 
252.225-7004 

252.225-7005 
252.225-7009 

252.225-7012 
252.225-7013 
252.225-7036 

252.225-7046 

Contractor Reported Cyber Incident Information 
Safeguarding Covered Defense Information and Cyber 
Incident Reporting. 
Limitations on the Use or Disclosure oflnformation by 
Litigation Support Contractors 

DEC 2015 

FEB 2014 

Disclosure of Information to Litigation Support Contractors FEB 2014 
Provision Oflnformation To Cooperative Agreement Holders DEC 1991 
Subcontracting With Firms That Are Owned or Controlled By OCT 2015 
The Government of a Country that is a State Sponsor of 
Terrorism 
Acquisition Streamlining 
Substitutions for Military or Federal Specifications and 

Standards 

OCT 2010 
NOV2005 

Reporting of Government-Furnished Property AUG 2012 
Pricing Adjustments DEC 2012 
Over And Above Work DEC 1991 
Small Business Subcontracting Plan (DOD Contracts)--Basic MAR 2016 
Small Business Subcontracting Plan (Test Program) OCT 2014 
Restrictions on the Use of Mandatory Arbitration Agreements DEC 2010 
Drug Free Work Force SEP 1988 
Prohibition ofHexavalent Chromium JUN 2013 
Buy American And Balance Of Payments Program-- Basic NOV 2014 
(Nov 2014) 
Qualifying Country Sources As Subcontractors DEC 2012 
Report oflntended Performance Outside the United States OCT 2015 
and Canada--Submission after Award 
Identification Of Expenditures In The United States 
Restriction on Acquisition of Certain Articles Containing 
Specialty Metals 

JUN2005 
OCT 2014 

Preference For Certain Domestic Commodities FEB 2013 
Duty-Free Entry--Basic (Nov 2014) NOV 2014 
Buy American--Free Trade Agreement--Balance of Payments NOV 2014 
Program--Basic (Nov 2014) 
Exports by Approved Community Members in Response to JUN 2013 
the Solicitation 
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252.225-7047 

252.226-7001 

252.227-7013 
252.227-7015 
252.227-7016 
252.227-7025 

252.227-7026 
252.227-7027 
252.227-7030 
252.227-7037 
252.231-7000 
252.232-7003 

252.232-7010 
252.235-7003 
252.239-7000 
252.243-7001 
252.243-7002 
252.244-7000 
252.244-7001 
252.245-7001 

Exports by Approved Community Members in Performance JUN 2013 
of the Contract 
Utilization oflndian Organizations and Indian-Owned 
Economic Enterprises, and Native Hawaiian Small Business 
Concerns 
Rights in Technical Data--Noncommercial Items 
Technical Data--Commercial Items 
Rights in Bid or Proposal Information 
Limitations on the Use or Disclosure ofGovernment
Furnished Information Marked with Restrictive Legends 

SEP 2004 

FEB 2014 
FEB 2014 
JAN2011 
MAY2013 

Deferred Delivery Of Technical Data Or Computer Software APR 1988 
Deferred Ordering Of Technical Data Or Computer Software APR 1988 
Technical Data--Withholding Of Payment MAR 2000 
Validation of Restrictive Markings on Technical Data JUN 2013 
Supplemental Cost Principles DEC 1991 
Electronic Submission of Payment Requests and Receiving JUN 2012 
Reports 
Levies on Contract Payments 
Frequency Authorization 
Protection Against Compromising Emanations 
Pricing Of Contract Modifications 
Requests for Equitable Adjustment 
Subcontracts for Commercial Items 
Contractor Purchasing System Administration 
Tagging, Labeling, and Marking of Government-Furnished 
Property 

DEC2006 
MAR2014 
JUN2004 
DEC 1991 
DEC2012 
JUN2013 
MAY2014 
APR2012 

252.245-7002 Reporting Loss of Government Property APR2012 
APR2012 
MAR2015 
MAR2014 
MAY2014 

252.245-7003 Contractor Property Management System Administration 
252.245-7004 Reporting, Reutilization, and Disposal 
252.246-7001 Alt II Warranty Of Data (Mar 2014) - Alternate II 
252.246-7007 Contractor Counterfeit Electronic Part Detection and 

Avoidance System 
252.247-7023 Transportation of Supplies by Sea APR2014 

CLAUSES INCORPORATED BY FULL TEXT 
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52.204-19 INCORPORATION BY REFERENCE OF REPRESENTATIONS AND CERTIFICATIONS (DEC 
2014) 

The Contractor's representations and certifications, including those completed electronically via the System for 
A ward Management (SAM), are incorporated by reference into the contract. 

(End of clause) 

52.209-9 UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING RESPONSIBILITY 
MATTERS (JULY2013) 
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(a) The Contractor shall update the information in the Federal Awardee Performance and Integrity Information 
System (F APIIS) on a semi-annual basis, throughout the life of the contract, by posting the required information in 
the System for Award Management database via https://www.acguisition.gov. 

(b) As required by section 3010 of the Supplemental Appropriations Act, 2010 (Pub. L. 111-212), all information 
posted in FAPIIS on or after April 15, 2011, except past performance reviews, will be publicly available. FAPIIS 
consists of two segments--

( l) The non-public segment, into which Government officials and the Contractor post information, which can only 
be viewed by--

(i) Government personnel and authorized users performing business on behalf of the Government; or 

(ii) The Contractor, when viewing data on itself; and 

(2) The publicly-available segment, to which all data in the non-public segment ofF APIIS is automatically 
transferred after a waiting period of 14 calendar days, except for--

(i) Past performance reviews required by subpart 42.15; 

(ii) Information that was entered prior to April 15, 2011; or 

(iii) Information that is withdrawn during the 14-calendar-day waiting period by the Government official who posted 
it in accordance with paragraph (c)(l) of this clause. 

( c) The Contractor will receive notification when the Government posts new information to the Contractor's record. 

(1) If the Contractor asserts in writing within 7 calendar days, to the Government official who posted the 
information, that some of the information posted to the non-public segment ofF APIIS is covered by a disclosure 
exemption under the Freedom oflnformation Act, the Government official who posted the information must within 
7 calendar days remove the posting from F APIIS and resolve the issue in accordance with agency Freedom of 
Information procedures, prior to reposting the releasable information. The contractor must cite 52.209-9 and request 
removal within 7 calendar days of the posting to F APIIS. 

(2) The Contractor will also have an opportunity to post comments regarding information that has been posted by 
the Government. The comments will be retained as long as the associated information is retained, i.e., for a total 
period of 6 years. Contractor comments will remain a part of the record unless the Contractor revises them. 

(3) As required by section 3010 of Pub. L. 111-212, all information posted in FAPIIS on or after April 15, 2011, 
except past performance reviews, will be publicly available. 

(d) Public requests for system information posted prior to April 15, 2011, will be handled under Freedom of 
Information Act procedures, including, where appropriate, procedures promulgated under E.O. 12600. 

(End of clause) 

52.216-19 ORDER LIMITATIONS. (OCT 1995) 
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(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of 
less than Quantity 1 Each, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, 
those supplies or services under the contract. 

(b) Maximum order. The Contractor is not obligated to honor: 

(1) Any order for a single item in excess of Quantity 1000 Each (insert dollar figure or quantity); 

(2) Any order for a combination of items in excess of Quantity 1000 Each (insert dollar figure or quantity); or 

(3) A series of orders from the same ordering office within 30 days that together call for quantities exceeding the 
limitation in subparagraph (1) or (2) above. 

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal 
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the 
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above. 

( d) Notwithstanding paragraphs (b) and ( c) above, the Contractor shall honor any order exceeding the maximum 
order limitations in paragraph (b ), unless that order ( or orders) is returned to the ordering office within 7 days after 
issuance, with written notice stating the Contractor's intent not to ship the item ( or items) called for and the reasons. 
Upon receiving this notice, the Government may acquire the supplies or services from another source. 

(End of clause) 

52.216-22 INDEFINITE QUANTITY. (OCT 1995) 

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in 
the Schedule up to and including the quantity designated in the Schedule as the "maximum". The Government shall 
order at least the quantity of supplies or services designated in the Schedule as the "minimum". 

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on 
the number of orders that may be issued. The Government may issue orders requiring delivery to multiple 
destinations or performance at multiple locations. 

( d) Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract after accepted delivery of the last line item under the final open delivery order. 

(End of clause) 
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52.223-11 OZONE-DEPLETING SUBSTANCES (MAY 2001) 

(a) Definition. Ozone-depleting substance, as used in this clause, means any substance the Environmental Protection 
Agency designates in 40 CFR part 82 as--

( 1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; 
or 

(2) Class II, including, but not limited to, hydrochlorofluorocarbons. 

(b) The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the 
manner and to the extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFRPart 82, Subpart E, as follows: 

"WARNING: Contains ( or manufactured with, if applicable), a substance(s) which harm(s) public health and 
environment by destroying ozone in the upper atmosphere."----------------------------

The Contractor shall insert the name of the substance(s). 

(End of clause) 

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address( es): 

http://farsite.hill.af.mil 

(End of clause) 

52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 

( a) The use in this solicitation or contract of any Federal Acquisition Regulation ( 48 CFR Chapter 1) clause with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause. 

(b) The use in this solicitation or contract of any DF ARS ( 48 CFR J) clause with an authorized deviation is 
indicated by the addition of "(DEVIATION)" after the name of the regulation. 

(End of clause) 

252.204-7006 BILLING INSTRUCTIONS (OCT 2005) 

When submitting a request for payment, the Contractor shall--
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(a) Identify the contract line item(s) on the payment request that reasonably reflect contract work performance; and 

(b) Separately identify a payment amount for each contract line item included in the payment request. 

(End of clause) 

252.211-7003 ITEM UNIQUE IDENTIFICATION AND VALUATION (MAR 2016) 

(a) Definitions. As used in this clause' 

Automatic identification device means a device, such as a reader or interrogator, used to retrieve data encoded on 
machine-readable media. 

Concatenated unique item identifier means--

(1) For items that are serialized within the enterprise identifier, the linking together of the unique identifier data 
elements in order of the issuing agency code, enterprise identifier, and unique serial number within the enterprise 
identifier; or 

(2) For items that are serialized within the original part, lot, or batch number, the linking together of the unique 
identifier data elements in order of the issuing agency code; enterprise identifier; original part, lot, or batch number; 
and serial number within the original part, lot, or batch number. 

Data Matrix means a two-dimensional matrix symbology, which is made up of square or, in some cases, round 
modules arranged within a perimeter finder pattern and uses the Error Checking and Correction 200 
(ECC200) specification found within International Standards Organization (ISO)/lnternational Electrotechnical 
Commission (IEC) 16022. 

Data qualifier means a specified character (or string of characters) that immediately precedes a data field that defines 
the general category or intended use of the data that follows. 

DoD recognized unique identification equivalent means a unique identification method that is in commercial use and 
has been recognized by DoD. All DoD recognized unique identification equivalents are listed at 
http://www.acq.osd.mil/ dpap/pdi/uid/iuid _ equivalents.html. 

DoD item unique identification means a system of marking items delivered to DoD with unique item identifiers that 
have machine-readable data elements to distinguish an item from all other like and unlike items. For items that are 
serialized within the enterprise identifier, the unique item identifier shall include the data elements of the enterprise 
identifier and a unique serial number. For items that are serialized within the part, lot, or batch number within the 
enterprise identifier, the unique item identifier shall include the data elements of the enterprise identifier; the original 
part, lot, or batch number; and the serial number. 

Enterprise means the entity ( e.g., a manufacturer or vendor) responsible for assigning unique item identifiers to 
items. 

Enterprise identifier means a code that is uniquely assigned to an enterprise by an issuing agency. 

Government's unit acquisition cost means--
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( 1) For fixed-price type line, sub line, or exhibit line items, the unit price identified in the contract at the time of 
delivery; 

(2) For cost-type or undefinitized line, subline, or exhibit line items, the Contractor's estimated fully burdened unit 
cost to the Government at the time of delivery; and 

(3) For items produced under a time-and-materials contract, the Contractor's estimated fully burdened unit cost to 
the Government at the time of delivery. 

Issuing agency means an organization responsible for assigning a globally unique identifier to an enterprise, as 
indicated in the Register oflssuing Agency Codes for ISO/IEC 15459, located at 
http://www.aimglobal.org/?Reg Authority 15459. 

Issuing agency code means a code that designates the registration ( or controlling) authority for the enterprise 
identifier. 

Item means a single hardware article or a single unit formed by a grouping of subassemblies, components, or 
constituent parts. 

Lot or batch number means an identifying number assigned by the enterprise to a designated group of items, usually 
referred to as either a lot or a batch, all of which were manufactured under identical conditions. 

Machine-readable means an automatic identification technology media, such as bar codes, contact memory buttons, 
radio frequency identification, or optical memory cards. 

Original part number means a combination of numbers or letters assigned by the enterprise at item creation to a class 
of items with the same form, fit, function, and interface. 

Parent item means the item assembly, intermediate component, or subassembly that has an embedded item with a 
unique item identifier or DoD recognized unique identification equivalent. 

Serial number within the enterprise identifier means a combination of numbers, letters, or symbols assigned by the 
enterprise to an item that provides for the differentiation of that item from any other like and unlike item and is 
never used again within the enterprise. 

Serial number within the part, lot, or batch number means a combination of numbers or letters assigned by the 
enterprise to an item that provides for the differentiation of that item from any other like item within a part, lot, or 
batch number assignment. 

Serialization within the enterprise identifier means each item produced is assigned a serial number that is unique 
among all the tangible items produced by the enterprise and is never used again. The enterprise is responsible for 
ensuring unique serialization within the enterprise identifier. 

Serialization within the part, lot, or batch number means each item of a particular part, lot, or batch number is 
assigned a unique serial number within that part, lot, or batch number assignment. The enterprise is responsible for 
ensuring unique serialization within the part, lot, or batch number within the enterprise identifier. 

Type designation means a combination ofletters and numerals assigned by the Government to a major end item, 
assembly or subassembly, as appropriate, to provide a convenient means of differentiating between items having the 
same basic name and to indicate modifications and changes thereto. 
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Unique item identifier means a set of data elements marked on items that is globally unique and unambiguous. The 
term includes a concatenated unique item identifier or a DoD recognized unique identification equivalent. 

Unique item identifier type means a designator to indicate which method of uniquely identifying a part has been 
used. The current list of accepted unique item identifier types is maintained at 
http://www.acq.osd.mil/ dpap/pdi/uid/uii _ types.html. 

(b) The Contractor shall deliver all items under a contract line, sub line, or exhibit line item. 

(c) Unique item identifier. (1) The Contractor shall provide a unique item identifier for the following: 

(i) Delivered items for which the Government's unit acquisition cost is $5,000 or more, except for the following line 
items: 

Contract line, subline, or exhibit 
line item No. Item description 

(ii) Items for which the Government's unit acquisition cost is less than $5,000 that are identified in the Schedule or 
the following table: 

Contract line, subline, or exhibit 
line item No. Item description 

(If items are identified in the Schedule, insert "See Schedule" in this table.) 

(iii) Subassemblies, components, and parts embedded within delivered items, items with warranty requirements, 
DoD serially managed reparables and DoD serially managed nonreparables as specified in Attachment Number ----. 

(iv) Any item of special tooling or special test equipment as defined in FAR 2.101 that have been designated for 
preservation and storage for a Major Defense Acquisition Program as specified in Attachment Number ----. 

(v) Any item not included in paragraphs (c)(l)(i), (ii), (iii), or 

(iv) of this clause for which the contractor creates and marks a unique item identifier for traceability. 

(2) The unique item identifier assignment and its component data element combination shall not be duplicated on 
any other item marked or registered in the DoD Item Unique Identification Registry by the contractor. 

(3) The unique item identifier component data elements shall be marked on an item using two dimensional data 
matrix symbology that complies with ISO/IEC International Standard 16022, Information 
technology--International symbology specification--Data matrix; ECC200 data matrix specification. 
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(4) Data syntax and semantics of unique item identifiers. The Contractor shall ensure that--

(i) The data elements (except issuing agency code) of the unique item identifier are encoded within the data matrix 
symbol that is marked on the item using one of the following three types of data qualifiers, as determined by the 
Contractor: 

(A) Application Identifiers (Als) (Format Indicator 05 ofISO/IEC International Standard 15434), in accordance with 
ISO/IEC International Standard 15418, Information Technology--EAN/UCC Application Identifiers and Fact Data 
Identifiers and Maintenance and ANSI MH 10.8.2 Data Identifier and Application Identifier Standard. 

(B) Data Identifiers (Dis) (Format Indicator 06 ofISO/IEC International Standard 15434), in accordance with 
ISO/IEC International Standard 15418, Information Technology--EAN/UCC Application Identifiers 
and Fact Data Identifiers and Maintenance and ANSI MH 10.8.2 Data Identifier and Application Identifier Standard. 

(C) Text Element Identifiers (TEis) (Format Indicator 12 ofISO/IEC International Standard 15434), in accordance 
with the Air Transport Association Common Support Data Dictionary; and 

(ii) The encoded data elements of the unique item identifier conform to the transfer structure, syntax, and coding of 
messages and data formats specified for Format Indicators 05, 06, and 12 in ISO/IEC International Standard 15434, 
Information Technology-Transfer Syntax for High Capacity Automatic Data Capture Media. 

(5) Unique item identifier. 

(i) The Contractor shall--

(A) Determine whether to--

( 1) Serialize within the enterprise identifier; 

(2) Serialize within the part, lot, or batch number; or 

(3) Use a DoD recognized unique identification equivalent ( e.g. Vehicle Identification Number); and 

(B) Place the data elements of the unique item identifier (enterprise identifier; serial number; DoD recognized 
unique 
identification equivalent; and for serialization within the part, lot, or batch number only: Original part, lot, or batch 
number) on items requiring marking by paragraph (c)(l) of this clause, based on the criteria provided in MIL-STD-
130, Identification Marking of U.S. Military Property, latest version; 

(C) Label shipments, storage containers and packages that contain uniquely identified items in accordance with the 
requirements ofMIL-STD-129, Military Marking for Shipment and Storage, latest version; and 

(D) Verify that the marks on items and labels on shipments, storage containers, and packages are machine readable 
and conform to the applicable standards. The contractor shall use an automatic identification technology device for 
this verification that has been programmed to the requirements of Appendix A, MIL-STD-130, latest 
version. 

(ii) The issuing agency code--

(A) Shall not be placed on the item; and 
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(B) Shall be derived from the data qualifier for the enterprise identifier. 

(d) For each item that requires item unique identification under paragraph (c)(l)(i), (ii), or (iv) of this clause or when 
item unique identification is provided under paragraph (c)(l)(v), in addition to the information provided as part of 
the Material Inspection and Receiving Report specified elsewhere in this contract, the Contractor shall report at the 
time of delivery, as part of the Material Inspection and Receiving Report, the following information: 

(1) Unique item identifier. 

(2) Unique item identifier type. 

(3) Issuing agency code (if concatenated unique item identifier is used). 

( 4) Enterprise identifier (if concatenated unique item identifier is used). 

(5) Original part number (ifthere is serialization within the original part number). 

(6) Lot or batch number (if there is serialization within the lot or batch number). 

(7) Current part number ( optional and only if not the same as the original part number). 

(8) Current part number effective date ( optional and only if current part number is used). 

(9) Serial number (if concatenated unique item identifier is used). 

(10) Government's unit acquisition cost. 

(11) Unit of measure. 

(e) For embedded subassemblies, components, and parts that require DoD unique item identification under 
paragraph (c)(l)(iii) of this clause, the Contractor shall report as part of, or associated with, the Material Inspection 
and Receiving Report specified elsewhere in this contract, the following information: 

(1) Unique item identifier of the parent item under paragraph (c)(l) of this clause that contains the embedded 
subassembly, component, or part. 

(2) Unique item identifier of the embedded subassembly, component, or part. 

(3) Unique item identifier type.** 

(4) Issuing agency code (if concatenated unique item identifier is used).** 

(5) Enterprise identifier (if concatenated unique item identifier is used).** 

(6) Original part number (ifthere is serialization within the original part number).** 

(7) Lot or batch number (if there is serialization within the lot or batch number).** 

(8) Current part number ( optional and only if not the same as the original part number).** 



(9) Current part number effective date ( optional and only if current part number is used).** 

(10) Serial number (if concatenated unique item identifier is used).** 

(11) Description. 

(12) Type designation of the item as specified in the contract schedule, if any. 

(13) Whether the item is an item of Special Tooling or Special Test Equipment. 

(14) Whether the item is covered by a warranty. 

** Once per item. 
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(e) For embedded subassemblies, components, and parts that require DoD item unique identification under 
paragraph (c)(l)(iii) of this clause or when item unique identification is provided under paragraph 
( c )( 1 )( v ), the Contractor shall report as part of the Material Inspection and Receiving Report specified elsewhere in 
this contract, the following information: 

(f) The Contractor shall submit the information required by paragraphs (d) and (e) of this clause as follows: 

(1) End items shall be reported using the receiving report capability in Wide Area WorkFlow (WA WF) in 
accordance with the clause at 252.232-7003. If WA WF is not required by this contract, and the 
contractor is not using WA WF, follow the procedures at http://dodprocurementtoolbox.com/site/uidregistry/. 

(2) Embedded items shall be reported by one of the following methods--

(i) Use of the embedded items capability in WAWF; 

(ii) Direct data submission to the IUID Registry following the procedures and formats at 
http:// dodprocurementtoo !box. com/site/uidregistry/; or 

(iii) Via WA WF as a deliverable attachment for exhibit line item number (fill in) ----, Unique Item Identifier Report 
for Embedded Items, Contract Data Requirements List, DD Form 1423. 

(g) Subcontracts. If the Contractor acquires by contract any items for which item unique identification is required in 
accordance with paragraph (c)(l) of this clause, the Contractor shall include this clause, including this paragraph (g), 
in the applicable subcontract(s), including subcontracts for commercial items. 

(End of clause) 

252.216-7006 ORDERING (MAY 2011) 

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated in the contract schedule. Such orders may be issued from 
effective date of award through five years after effective date of award. 
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(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 

(c)(l) If issued electronically, the order is considered "issued" when a copy has been posted to the Electronic 
Document Access system, and notice has been sent to the Contractor. 

(2) If mailed or transmitted by facsimile, a delivery order or task order is considered "issued" when the Government 
deposits the order in the mail or transmits by facsimile. Mailing includes transmittal by U.S. mail or private delivery 
services. 

(3) Orders may be issued orally only if authorized in the schedule. 

(End of Clause) 

252.225-7048 EXPORT-CONTROLLED ITEMS (JUNE 2013) 

(a) Definition. "Export-controlled items," as used in this clause, means items subject to the Export Administration 
Regulations (EAR) ( 15 CFR Parts 730-774) or the International Traffic in Arms Regulations (IT AR) (22 CFR Parts 
120-130). The term includes--

(!) "Defense items," defined in the Arms Export Control Act, 22 U.S.C. 2778G)(4)(A), as defense articles, defense 
services, and related technical data, and further defined in the IT AR, 22 CFR Part 120; and 

(2) "Items," defined in the EAR as "commodities", "software", and "technology," terms that are also defined in the 
EAR, 15 CFR 772.1. 

(b) The Contractor shall comply with all applicable laws and regulations regarding export-controlled items, 
including, but not limited to, the requirement for contractors to register with the Department of State in accordance 
with the IT AR. The Contractor shall consult with the Department of State regarding any questions relating to 
compliance with the IT AR and shall consult with the Department of Commerce regarding any questions relating to 
compliance with the EAR. 

(c) The Contractor's responsibility to comply with all applicable laws and regulations regarding export-controlled 
items exists independent of, and is not established or limited by, the information provided by this clause. 

( d) Nothing in the terms of this contract adds, changes, supersedes, or waives any of the requirements of applicable 
Federal laws, Executive orders, and regulations, including but not limited to-

(1) The Export Administration Act of 1979, as amended (50 U.S.C. App. 2401, et seq.); 

(2) The Arms Export Control Act (22 U.S.C. 2751, et seq.); 

(3) The International Emergency Economic Powers Act (50 U.S.C. 1701, et seq.); 

( 4) The Export Administration Regulations (15 CFR Parts 730-774); 

(5) The International Traffic in Arms Regulations (22 CFR Parts 120-130); and 
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(6) Executive Order 13222, as extended. 

(e) The Contractor shall include the substance of this clause, including this paragraph (e), in all subcontracts. 

(End of clause) 



N00164-16-D-JQ16 

Page 59 of60 

Section J - List of Documents, Exhibits and Other Attachments 

CLAUSES INCORPORATED BY FULL TEXT 

HQ J-2-0002 STANDARD LANGUAGE FOR CONTRACTS 

The following document(s), exhibit(s), and other attachment(s) form a part of this contract: 

DOCUMENT TYPE DESCRIPTION PAGES DATE 
Exhibit A Contract Data Requirements List (CDRL) AOOl 1 - 2 26APR2016 

Engineering Drawings, Developmental Design 
Drawings/Models and Associated Lists - Phase I & II 
A002 Contractor's Progress Status and Management Report 1-2 26APR2016 
-Phase I &II 
A003 EMD Test Plan - Phase I 1-2 26APR2016 
A004 EMD Test Procedures - Phase I 1-2 26APR2016 
A005 EMD Test/Inspection Report- Phase I 1-2 26APR2016 
A006 LRIP Test Plan - Phase II 1-2 26APR2016 
A007 LRIP Test Procedures - Phase II 1-2 26APR2016 
A008 LRIP Test/Inspection Report - Phase II 1 - 2 26APR2016 
A009 PAT Test Plan - Phase II 1-2 26APR2016 
AO 10 PAT Test Procedures - Phase II 1-2 26APR2016 
AOl 1 PAT Test/Inspection Report-Phase II 1-2 26APR2016 
A012 Configuration Status Accounting Information - Phase 1-2 26APR2016 
1&11 
A013 Notice ofRevision (NOR)-Phase II 1-2 26APR2016 
AO 14 Request for V ariance(RFV)- Phase II 1-2 26APR2016 
AO 15 Engineering Change Proposal (ECP) - Phase II 1-2 26APR2016 
AO 16 Proposed Spare Parts List - Phase II 1-2 26APR2016 
AO 17 Safety Assessment Report (SAR) - Phase I & II 1-2 26APR2016 
A018 Report, Record ofMeetings/Minutes - Phase I & II 1-2 26APR2016 
A019 Systems Engineering Management Plan (SEMP)- 1-2 26APR2016 
Phase I & II 
A020 Risk Management-Mitigation Plan - Phase I & II 1 - 2 26APR2016 
A021 Reliability Program Plan - Phase I & II 1-2 26APR2016 
A022 Integrated Master Schedule - Phase I & II 1 -2 26APR2016 
A023 Failure Summary and Analysis Report - Phase II 1-2 26APR2016 
A024 Commercial Off-The-Shelf (COTS) Manual and 1-2 26APR2016 
Assoc Supp Data- Phase II 
A025 Data Accession List 1-2 26APR2016 

ExhibitB Statement ofWork (SOW) Rev 1 1 - 24 30NOV2015 
ExhibitC Performance Specification (PS) Rev 3 1 -20 04MAY2016 
ExhibitD Requisitioned Government Furnished Property (RGFP) TBD TBD 
Attachment O 1 N2 Subcontracting Plan SBP N20001A 1 - 12 15 MAR2016 
Attachment 02 N2 Proposal N2IS-15-21 1-900 30DEC2015 
Attachment 03 N2 Final Proposal Revision 1 - 98 29MAR2016 . . .. 
Note: Exhibit D RGFP will be completed and provided as required on md1vidual dehvery orders. 
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Warning: 

Destruction 
Notice: 

ELECTRO-OPTIC TECHNOLOGY DIVISION 
MARITIME EO SYSTEMS 

CODEJXQQ 

STATEMENT OF WORK 
FOR CREW SERVED DAY/NIGHT 

M2HB/M2A1 WEAPON SIGHT (M2WS) 

CRANE 

Distribution authorized to Department of Defense and U.S. DoD contractors 
only. Critical technology as of 20 October 2015. Other requests for this 
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Administration Act (1979) (50 U.S. Code 2401, et seq.), as amended. 
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Disseminate in accordance with previsions of OPNAVINST 5510.161.e. 
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accordance with SECNAV M-5510.36. 
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1.0 INTRODUCTION 

1.1 Scope 

The Statement of Work (SOW) defines the tasks the contractor shall perform during the 
Engineering and Manufacturing Development (EMO), Low Rate Initial Production (LRIP), 
and production efforts for the crew served day/night M2HB/M2A1 Weapon Sight (M2WS). 
The M2WS shall be a lightweight, self-contained, battery operated, multi-sensor system for 
surveillance and target acquisition during all light levels and limited visibility scenarios. This 
SOW provides directives for EMO, procurement, test, configuration management, 
configuration identification base line requirements, integrated logistics support, 
reliability/maintainability, warranty repairs, non-warranty repairs of repairable systems, 
acceptance test plan, test procedures, training support, technical data, supply support, 
monthly status reports, and data deliverables for the M2WS. 

1.2 Background 

This acquisition will develop and demonstrate technologies vital to successful production 
and fielding of the M2WS for various Navy activities. Naval employment of the M2WS 
encompasses a wide range of harsh environments and platforms in blue to green and 
brown water environments, as well as stationary and mobile ground operations. 

2.0 REFERENCES 

The following specifications and standards form a part of this SOW to the extent specified 
herein. Unless otherwise specified, the issues of these documents are those listed in the 
latest issue of the Department of Defense Index of Specifications and Standards 
(DODISS) and supplement there to. 

2.1 Product Description 

PS/15/JXQQ/139 Performance Specification for Navy M2HB/M2A 1 Crew Served 
Weapon Sight 

2.2 Military Standards and Handbooks 

MIL-HDBK-61A 

MIL-PRF-32216A 

MIL-STD-130N 

MIL-HDBK-2155 

Configuration Management Guidance, 7 Feb 2001 

Evaluation of Commercial Off-the-Shelf (COTS) Manuals, dated 
12 August 2011 

Department of Defense Standard Practice Identification 
Marking of U.S. Military Property dated 2 December 2005 

Failure Reporting, Analysis, and Corrective Action System, 11 
Dec 1995 



2.3 Other Publications 

SAE/EIA-649-8 Configuration Management Standard, 20 November 2014 

SAE/GEIA-STD-0009 Reliability Program Standard for Design, Development and 
Manufacturing, 01 August 2008 

ASME Y14.5M-2009 Dimensioning and Tolerancing 

DRMS Form 1930 Hazardous Waste Profile Sheet 

2.4 Order of Precedence 

In the event of a conflict between the text of this document and the M2WS Performance 
Specification, the text of this document takes lesser precedence. In the event of a conflict 
between the text of this document and Military and other publications cited herein, the text 
of this document takes precedence. Nothing in this document supersedes applicable 
Federal, State or Local Laws and regulations unless a specific exemption has been 
obtained. 

2.5 Abbreviations and Acronyms 

T bl 1 Abb . r d A a e rev1a ions an cronyms 
CDR Critical Design Review 
CDRL Contract Data Requirements List 
CLS Contractor Logistics Support 
CM Configuration Management 
DODISS Department of Defense Index of Specifications and Standards 
EMD Engineering and Manufacturing Development 
FRACAS Failure Reporting, Analysis and Corrective Action System 
HSI Human Systems Integration 
IAW in accordance with 
LRIP Low-rate Initial Production 
M2WS M2HB/M2A1 Weapon Sight 
NECC Navv Expeditionary Combat Command 
OT&E Operational Test and Evaluation 
PAC Post Award Conference 
PBL Product Baseline 
PDR Preliminary Design Review 
PS Performance Specification 
RDT&E Research, Development, Test, and Evaluation 
SE Systems Engineering 
SEMP Systems Engineering Management Plan 
sow Statement of Work 
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3.0 REQUIREMENTS 

3.1 General 

The Contractor shall provide EMO, LRIP and production systems in accordance with (IAW) 
this SOW and the requirements contained in the performance specification reference 
identified in paragraph 2.1 referred herein as Performance Specification (PS). 

3.2 Systems Engineering 

The objective of systems engineering under this contract is to ensure the Contractor 
successfully integrates the required, and optional proposed, sensors and components 
through an interdisciplinary engineering management process that produces an integrated, 
life-cycle balanced system that satisfies all the requirements of this contract. 

3.2.1 Systems Engineering Management Plan 

The Contractor shall prepare an integrated Systems Engineering Management Plan 
(SEMP) that describes the Contractor's processes and resources to incorporate Systems 
Engineering (SE) practices to build, test, deliver, and support the M2WS throughout the 
contract. The SEMP will address, as a minimum, for the system and components/sub
components: Reliability, Maintainability/Supportability, Chemical, Biological, Radiological, 
and Nuclear (CBRN), Electromagnetic Interference (EMI), Audibility, Safety/Environmental, 
Human Systems Integration (HSI), Producibility, Quality & Test, and Training. The 
Contractor's initial SEMP shall be delivered at EMO Preliminary Design Review (PDR). 
The Contractor shall prepare and submit an updated SEMP at the Critical Design Review 
(CDR), Test Readiness Review (TRR) and Production Readiness Review (PRR). The 
SEMP will be updated during LRIP at the PDR, CDR, TRR and PRR, if the option is 
awarded. (CORL A019 Systems Engineering Management Plan) 

3.3 Post Award Conference 

The Contractor shall host a Post Award Conference (PAC) within 20 working days after 
contract award of both Phase I and Phase II. This conference will be held at the 
contractor's facility. A copyright release letter shall be provided to authorize the 
Government unconditional rights to reproduce and use the submitted contract information 
for official Government business use. An exact date for the PAC shall be mutually agreed 
upon at contract signing. The PAC shall ensure there is a mutual understanding of the 
terms, conditions, requirements and risks among all parties responsible for the 
management and performance of the contract. The PAC shall address the following items, 
as a minimum: 

a) Contract terms, conditions, and requirements understood 
b) Preliminary configuration management plan provided 
c) Preliminary risk identification, analysis and mitigation plan provided 
d) Preliminary program schedule provided 
e) Preliminary program management personnel and facility resources defined 
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f) The Contractor shall provide meeting minutes which summarizes the PAC and 
includes presentation material along with tracking of all action items and their 
status. (CDRL A018 Report, Record of Meeting Minutes). 

3.4 PHASE I-ENGINEERING AND MANUFACTURING DEVELOPMENT (EMD) 

3.4.1 Phase I - EMD Preliminary Design Tasks and Reviews 

The Contractor shall perform an analysis to determine the device's packaging design, 
Human Systems Integration (HSI) design, hardware design, firmware design and software 
design. The analysis shall identify the product's conceptual approach and timeline to meet 
the performance requirements, excluding environmental, identified in the M2WS PS. The 
Contractor shall host a Preliminary Design Review (PDR) within 75 days of contract award. 

3.4.1.1 Phase I - EMD Preliminary Design Review Exit Criteria. The Contractor shall 
address the following during the PDR, as a minimum: 

a) Define system architecture and components that details the allocation of system 
requirements to each configuration item and how they satisfy the performance 
requirements (CDRL A001 Engineering Drawings/Models and Associated Lists, 
CDRL A012 Configuration Status Accounting, CDRL A019 Systems Engineering 
Management Plan) 

b) Detailed program schedule (technical, cost, risk) is provided (CDRL A022 Integrated 
Master Schedule) 

c) Identify program risks and establish risk mitigation for each identified item (CDRL 
A020 Risk Management/Mitigation Plan) 

d) Test plans are drafted including a traceability of requirements to testing and all 
required test equipment is identified (CDRL A003 Test Plan) 

e) System safety is addressed (CDRL A017 Safety Assessment Report (SAR)) 
f) Program management team and facilities utilized have been defined and are 

adequate 
g) Summarize status of the reliability and maintainability design activities (CDRL A021 

Reliability Program Plan) 
h) Functional and system allocated baselines are defined, documented, complete and 

satisfies performance requirements to allow the system design to proceed in 
accordance with configuration management guidelines 

i) Human systems integration design factors have been addressed in overall system 
design 

j) Preliminary Systems Engineering Management Plan provided (CDRL A019 
Systems Engineering Management Plan) 

k) All CDRLs due have been delivered 
I) The Contractor shall provide meeting minutes which summarizes the PDR and 

includes presentation material along with tracking of all action items and their 
status. (CDRL A018 Report, Record of Meeting Minutes). 

3.4.2 Phase I - EMD Detailed Design Tasks and Reviews 

The Contractor shall develop detailed designs that meet all requirements identified in the 
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M2WS PS. The Contractor shall host a Critical Design Review (CDR) within 180 days of 
contract award. 

3.4.2.1 Phase I - EMD Critical Design Review (CDR) Exit Criteria. The Contractor shall 
address the following during the CDR, as a minimum: 

a) Detailed design which identifies hardware, firmware and software which satisfies 
system requirements is completed. The Contractor shall document, maintain, and 
provide development design drawings/models and associated lists for review 
(CORL A001 Engineering Drawings/Models and Associated Lists, CORL A012 

b) Configuration Status Accounting, CORL A019 Systems Engineering Management 
Plan) 

c) Detailed program schedule (technical, cost, risk) is provided (CORL A022 Integrated 
Master Schedule) 

d) Identify program risks and establish risk mitigation for each identified item (CORL 
A020 Risk Management/Mitigation Plan) 

e) Safety report is completed (CORL A017 Safety Assessment Report (SAR)) 
including precious metals and hazardous materials content 

f) Update status of the reliability and maintainability design activities (CORL A021 
Reliability Program Plan) 

g) Human systems integration design factors have been refined in overall system 
design 

h) Systems Engineering Management Plan provided (CORL A019 Systems 
Engineering Management Plan) 

i) All CDRLs due have been delivered 
j) The Contractor shall provide meeting minutes which summarizes the CDR and 

includes presentation material along with tracking of all action items and their 
status. (CORL A018 Report, Record of Meeting Minutes). 

3.4.3 Phase I - EMD Test Readiness Tasks and Reviews 

Prior to the start of EMD testing the Contractor shall prepare for and host a Test 
Readiness Review (TRR) to assess testing scope, objectives, methods and procedures, 
safety, and verify required test resources have been properly identified and coordinated to 
support planned tests. The Contractor shall host the TRR no later than 60 days before the 
start of testing. At the TRR, the Contractor shall provide documentation of the traceability 
of planned tests to program specifications and determine the completeness of test 
procedures and their compliance with test plans and descriptions. The Contractor shall 
provide evidence to assess the system for development maturity, cost/schedule 
effectiveness, and risk to determine readiness to proceed to formal testing. 

3.4.3.1 Phase I - EMD Test Readiness Review (TRR) Exit Criteria. The Contractor shall 
address the following during the TRR, as a minimum: 

a) Updated test plans and test procedures are completed including a traceability of 
requirements to testing and all required test equipment is identified (CORL A003 
EMD Test Plan, A004 EMD Test Procedures) 

b) Provide test/inspection data on subsystem and components verifying that the 
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requirements in the Systems Engineering Management Plan have been met for 
those items 

c) Risks and mitigation actions identified in the Risk Management/Mitigation Plan are 
acceptable (CORL A020 Risk Management/Mitigation Plan) 

d) Update status of the reliability and maintainability design activities (CORL A021 
Reliability Program Plan) 

e) Configuration of the systems under test has been identified; both hardware and 
software, and all units under test are of the same configuration 

f) All action items from previous technical and design reviews have been resolved and 
closed. 

g) The Contractor shall provide meeting minutes which summarizes the TRR and 
includes presentation material along with tracking of all action items and their 
status. (CORL A018 Report, Record of Meeting Minutes). 

3.4.4 Phase I - EMD Production Readiness Tasks and Reviews 

The EMO Production Readiness Review (PRR) is to determine if the current state of the 
Contractor's manufacturing processes, quality management system, and production 
planning (i.e., facilities, tooling and test equipment capacity, personnel development and 
certification, process documentation, inventory management, supplier management, etc.) 
are adequate for supporting a Phase II LRIP decision. 

3.4.4.1 Phase I - EMO Production Readiness Review (PRR) Exit Criteria. The 
Contractor shall address the following during the PRR, as a minimum: 

a) Supply chain is stable and adequate to support planned LRIP. 
b) Product acceptance system, including acceptance test procedures and associated 

equipment, has been validated and put under configuration control. 
c) Delivery schedule is executable (technical/cost risks and long lead items are 

available) 
d) System product baseline is stable and under proper configuration control to enable 

hardware fabrication in low-rate production. 
e) Technologies are mature and proven in operational environments. 
f) The Contractor shall provide meeting minutes which summarizes the PRR and 

includes presentation material along with tracking of all action items and their 
status. (CORL A018 Report, Record of Meeting Minutes). 

3.4.5 Phase I - EMD Prototype Production and Delivery 

The Contractor shall produce and provide two (2) prototype units of the M2WS which 
meets all contractual requirements with the exception of environmental requirements of 
paragraph 3.9 of the M2WS PS. 

3.5 PHASE II - INDEFINITE DELIVERY INDEFINITE QUANTITY (IDIQ) 
PRODUCTION 

3.5.1 PHASE II - Low Rate Initial Production (LRIP) 
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Phase II will be the production phase. A quantity of six (6) units shall be produced as part 
of the Low Rate Initial Production (LRIP). The Contractor shall perform system Inspections 
and Tests including environmental testing of paragraph 3.9 of the M2WS PS utilizing two 
of the LRIP units to verify compliance with all contract and performance specifications. 
The other 4 LRIP units will be provided to the government for Developmental Testing (DT) 
and Operational Test and Evaluation (OT&E). As a result of the DT/OT&E of the LRIP 
systems, the Government may request minor modifications to the systems prior to delivery 
of the production systems. The minor modifications negotiated shall re-establish the 
system product baseline for the production systems. 

3.5.2 Phase II - LRIP Preliminary Design Tasks and Reviews 

The Contractor shall perform an analysis to determine the device's packaging design, 
Human Systems Integration (HSI) design, hardware design, firmware design and software 
design. The analysis shall identify the product's conceptual approach and timeline to meet 
the performance and environmental requirements identified in the M2WS PS. The 
Contractor shall host a Preliminary Design Review (PDR) within 30 days of phase II 
contract award. 

3.5.2.1 Phase II - LRIP Preliminary Design Review Exit Criteria. The Contractor shall 
address the following during the PDR, as a minimum: 

a) Define system architecture and components that details the allocation of system 
requirements to each configuration item and how they satisfy the performance 
requirements (CORL A001 Engineering Drawings/Models and Associated Lists, 
CORL A012 Configuration Status Accounting, CORL A019 Systems Engineering 
Management Plan) 

b) Detailed program schedule (technical, cost, risk) is provided (CORL A022 Integrated 
Master Schedule) 

c) Identify program risks and establish risk mitigation for each identified item (CORL 
A020 Risk Management/Mitigation Plan) 

d) Test plans are drafted including a traceability of requirements to testing and all 
required test equipment is identified (CORL A006 LRIP Test Plan) 

e) System safety is addressed (CORL A017 Safety Assessment Report (SAR) 
f) Program management team and facilities utilized have been defined and are 

adequate 
g) Summarize status of the reliability and maintainability design activities (CORL A021 

Reliability Program Plan) 
h) Initial system product baseline is defined, documented, complete and satisfies 

performance requirements to allow the system design to proceed in accordance 
with configuration management guidelines 

i) Human systems integration design factors have been addressed in overall system 
design 

j) Updated Systems Engineering Management Plan provided (CORL A019 Systems 
Engineering Management Plan) 

k) All CDRLs due have been delivered 
I) The Contractor shall provide meeting minutes which summarizes the PDR and 

includes presentation material along with tracking of all action items and their 
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status. (CDRL A018 Report, Record of Meeting Minutes) 

3.5.3 Phase II - LRIP Detailed Design Tasks and Reviews 

The Contractor shall develop detailed designs that meet all requirements identified in the 
M2WS PS. The Contractor shall host a Critical Design Review (CDR) within 90 days of 
phase II contract award. 

3.5.3.1 Phase II - LRIP Critical Design Review (CDR) Exit Criteria. The Contractor shall 
address the following during the CDR, as a minimum: 

a) Detailed design which identifies hardware, firmware and software which satisfies 
system requirements is completed. The Contractor shall document, maintain, and 
provide development design drawings/models and associated lists for review 
(CORL A001 Engineering Drawings/Models and Associated Lists, CORL A012 
Configuration Status Accounting, CDRL A019 Systems Engineering Management 
Plan) 

b) Detailed program schedule (technical, cost, risk) is provided (CORL A022 Integrated 
Master Schedule) 

c) Update program risks and establish risk mitigation for each identified item (CORL 
A020 Risk Management/Mitigation Plan) 

d) Updated safety report is completed (CORL A017 Safety Assessment Report (SAR)) 
including precious metals and hazardous materials content 

e) Update status of the reliability and maintainability design activities (CORL A021 
Reliability Program Plan) 

f) Human systems integration design factors have been refined in overall system 
design 

g) Systems Engineering Management Plan provided (CORL A019 Systems 
Engineering Management Plan) 

h) All CDRLs due have been delivered 
i) The Contractor shall provide meeting minutes which summarizes the CDR and 

includes presentation material along with tracking of all action items and their 
status. (CORL A018 Report, Record of Meeting Minutes) 

3.5.4 Phase II - LRIP Test Readiness Tasks and Reviews 

Prior to the start of LRIP testing the Contractor shall prepare for and host a Test 
Readiness Review (TRR) to assess testing scope, objectives, methods and procedures, 
safety, and verify required test resources have been properly identified and coordinated to 
support planned tests. The Contractor shall host the TRR no later than 30 days before the 
start of testing. At the TRR, the Contractor shall provide documentation of the traceability 
of planned tests to program specifications and determine the completeness of test 
procedures and their compliance with test plans and descriptions. The Contractor shall 
provide evidence to assess the system for development maturity, cost/schedule 
effectiveness, and risk to determine readiness to proceed to formal testing. 
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3.5.4.1 Phase II - LRIP Test Readiness Review (TRR) Exit Criteria. The Contractor 
shall address the following during the TRR, as a minimum: 

a) Updated test plans and test procedures are completed and approved including a 
traceability of requirements to testing and all required test equipment is identified 
(CORL A006 LRIP Test Plan, A007 LRIP Test Procedures) 

b) Provide test/inspection data on subsystem and components verifying that the 
requirements in the Systems Engineering Management Plan have been met for 
those items 

c) Risks and mitigation actions identified in the Risk Management/Mitigation Plan are 
acceptable (CORL A020 Risk Management/Mitigation Plan) 

d) Update status of the reliability and maintainability design activities (CORL A021 
Reliability Program Plan) 

e) Configuration of the systems under test has been identified; both hardware and 
software, and all units under test are of the same configuration 

f) All action items from previous technical and design reviews have been resolved and 
closed. 

g) The Contractor shall provide meeting minutes which summarizes the TRR and 
includes presentation material along with tracking of all action items and their 
status. (CORL A018 Report, Record of Meeting Minutes). 

3.5.5 Phase II - LRIP Production Readiness Tasks and Reviews 

The LRIP Production Readiness Review (PRR) is to determine if the current state of the 
Contractor's manufacturing processes, quality management system, and production 
planning (i.e., facilities, tooling and test equipment capacity, personnel development and 
certification, process documentation, inventory management, supplier management, etc.) 
are adequate for supporting a Phase II full rate production decision. 

3.5.5.1 Phase II - LRIP Production Readiness Review (PRR) Exit Criteria. The 
Contractor shall address the following during the PRR, as a minimum: 

a) System design is ready for production. 
b) There are no unacceptable production risks (cost, schedule, performance) for prime 

and subcontractors. 
c) The system product baseline is established, documented and frozen. 
d) Adequate processes and metrics are established for the program to succeed. 
e) Required tooling, test equipment, assembly documentation, operator training is in 

place or identified, and is available to meet planned rate production schedules. 
Identification of calibration cycles and processes for equipment and test equipment 
parameters to include their tolerances or min/max values that are included in the 
calibration process and their relationship to performance parameters. 

f) Status of material to support full rate production (on hand, on order, delivery 
schedules, etc.) is adequate. 

g) Production layout and flow analysis, demonstrated through Contractor led Physical 
Configuration Audit. 

h) The Contractor shall provide meeting minutes which summarizes the PRR and 
includes presentation material along with tracking of all action items and their 
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status. (CORL A018 Report, Record of Meeting Minutes). 

3.5.6 Phase II - LRIP Production and Delivery 

The Contractor shall produce and deliver six (6) LRIP units of the M2WS which meets all 
contractual and performance requirements. 

3.5.7 PHASE II - Full Rate Production 

The final production system design shall incorporate refinements as agreed to with the 
Government. These refinements may include, but are not limited to: advanced packaging, 
human system integration improvements, advanced algorithms and display technology; 
and improved sensors. The Phase II design shall incorporate any necessary refinements 
to meet the full range of weapon shock profile requirements and environmental conditions. 
The Contractor's initial production delivery schedule shall meet the contract requirements. 

The Contractor shall provide Food and Drug Administration (FDA) certification per 21 CFR 
1040.10 with each delivered system. 

The Navy LSRB may evaluate the system for compliance with ANSI Z136.1 in accordance 
with OPNAVINST 5100.278. The Contractor shall support the Government by furnishing 
the technical data and FDA registration information to the LSRB as required. Any product 
change recommended as a result of the LSRB evaluation will be supported by the 
Contractor. 

A Certificate of Conformance shall be submitted providing the total amounts in grams and 
microcuries of Thorium or other source materials as covered in Title 10, Code of Federal 
Regulations (CFR), Part 20 and Part 40. Material Safety Data Sheets shall be provided for 
the M2WS for the radioactive material used in accordance with 29 CFR 1910.1200(g). 

3.6 QUALITY, INSPECTION AND TEST 

3.6.1 Quality Program 

The Contractor shall establish, implement, document and maintain a quality system that 
ensures conformance to contractual requirements and meets the requirements of 
ANSI/ISO/ASQ(E) Q9001, or an equivalent quality system model during performance of 
this contract. 

3.6.2 Inspection Programs 

Inspections shall be classified as initial production test (IPT) inspections and full rate 
production acceptance test (PAT) inspections. IPT inspections shall be performed on the 
two (2) EMO systems and the six (6) LRIP systems IAW the applicable contractor 
developed and government approved IPT plan. Production acceptance test inspections 
shall be performed on all full rate production systems prior to being delivered to the 
procuring activity IAW the contractor developed and government approved PAT plan. 
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3.6.2.1 IPT Plan 

The contractor shall provide an IPT plan for the EMO systems that, upon being conducted, 
shall verify that the system design, materials, software, firmware and manufacturing 
processes meet all of the requirements of this contract and its associated performance 
specification, excluding the environmental requirements of paragraph 3.9. (CORL A003 
EMO Test Plan) 

The contractor shall provide an IPT plan for the LRIP systems that, upon being conducted, 
shall verify that the system design, materials, software, firmware and manufacturing 
processes meet all of the requirements of this contract and its associated performance 
specification, including the environmental requirements of paragraph 3.9. (CORL A006 
LRIP Test Plan) 

3.6.2.1.1 Conduct IPT Inspections 

The contractor shall perform IPT inspections IAW the requirements of the associated 
performance specification and the contractor prepared, Government approved EMO and 
LRIP inspection procedures. IPT inspections shall be conducted on the two (2) EMO 
systems and the six (6) LRIP systems. The procuring activity shall be notified at least ten 
(10) working days prior to the start of IPT inspections and be provided with the testing 
schedule and start date. Personnel from the procuring activity, or their designated 
representatives, may witness any testing and/or review any previous production test data. 
(CORL A004 EMO Test Procedure, CORL A007 LRIP Test Procedure) 

3.6.2.1.2 Reporting/Failure Analysis 

The contractor shall prepare and submit an IPT test report for the EMO systems tested that 
details all tests conducted and results. Included in the IPT report shall be failure analysis 
reports for each system and component that fails during IPT inspections. (A005 EMO 
Test/Inspection Report) 

The contractor shall prepare and submit an IPT test report for the LRIP systems tested that 
details all tests conducted and results. Included in the IPT report shall be failure analysis 
reports for each system and component that fails during IPT inspections. (A008 LRIP 
Test/Inspection Report) 

3.6.2.2 Production Acceptance Test Plan 

The contractor shall prepare and provide a production acceptance test (PAT) plan for the 
system identified in paragraph 3.1 that, upon being conducted, shall demonstrate that all 
corresponding systems built in the lot and being delivered to the Government for the 
production period conform to all the requirements of this contract and its associated 
performance specification. (CORL A009 Production Acceptance Test Plan) 

3.6.2.2.1 Conduct Production Acceptance Test Inspections 

The contractor shall perform PAT inspections IAW the requirements of the associated 
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performance specification and the Contractor prepared and Government approved PAT 
procedures. (CORL A010 Production Acceptance Test Procedure) 

3.6.2.2.2 Reporting/Failure Analysis 

The contractor shall provide a failure analysis report for each item that fails during PAT 
inspections. (A011 Production Acceptance Test/Inspection Report) 

3. 7 PROGRAM SUPPORT 

3. 7 .1 Program Management 

The Contractor shall manage all aspects of the contract with respect to cost, schedule, 
system design, development, fabrication, engineering, configuration management, risk 
management, test, and technical performance. The Contractor shall provide timely 
programmatic, schedule and performance information to the Government throughout the 
life of the contract. The Contractor shall maintain a program management structure with a 
single point of contact for program oversight. The Contractor shall perform administrative, 
technical, business, and financial management functions during the course of this effort to 
include organizing, directing, and controlling actions, reporting status, recommending 
solutions, and resolving issues to ensure the successful execution of efforts needed to 
achieve contract objectives. 

3.7.2 Monthly Status and Progress Reports 

The Contractor shall submit Monthly Status Reports which provide detailed status for the 
reporting period and overall contract. The report shall include, at a minimum, status made 
against project milestones, summary of testing conducted, summary of test failures, 
discussion of problem areas with recommendations, technical changes needed to meet 
performance requirements, significant changes to management team personnel, update of 
project schedule, planned activities for the next reporting period, and any deviation from 
the planned accomplishments shall be addressed. (CORL A002 Contractor's Progress, 
Status and Management Report) 

3. 7 .3 Program Reviews 

The Contractor shall coordinate all program reviews, meetings, and design reviews with 
the Government technical point of contact at a mutually agreed time and location at least 
ten calendar days in advance. The Contractor shall provide program support consisting of: 
(a) coordinating schedules for meetings; (b) ensuring adequate facilities; (c) preparing 
agendas, (d) preparing briefing materials; (e) participation in the meeting, which may 
include but is not limited to presentations and briefings; (f) design reviews and/or (g) 
developing and providing meeting minutes as required in support of the Program. (CORL 
A018 Report, Record of Meetings/Minutes) 

3.7.4 Integrated Product Team (IPT) 

An IPT will be established by the Government to include Government representatives, 
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Government acquisition and logistical support contractors, representatives from the NECC, 
NSWC Crane and the Contractor, throughout the life of the contract. The Contractor shall 
participate and attend IPT meetings at the direction of the Government. A maximum of 
three IPT meetings will be held per year at NSWC Crane, the Contractor's facility or via 
phone con. The IPT will provide the flexibility to adopt improved processes that increase 
system performance and reliability/availability, improve/insert new technology, increase 
efficiency and system supportability. The overall objective is to lower total life cycle 
ownership cost of the M2WS. Group size shall be optimized for efficiency in 
communication and coordination. The IPT meetings can be held concurrently with other 
program reviews. 

3.7.5 Integrated Master Schedule 

The Contractor shall develop and maintain an Integrated Master Schedule (IMS) that is 
event based and consists of a hierarchy of project events, with each event being supported 
by specific accomplishments, and each accomplishment associated with specific criteria to 
be satisfied for its completion. The IMS shall provide sufficient definition to track the step
by-step completion of the required accomplishments for each event and demonstrate 
satisfaction of the completion criteria for each accomplishment. The schedule must identify 
the interdependencies between elements at the level appropriate for efficient program 
management. The IMS must include Contractor, Subcontractor, and Government activities 
(e.g., Government led verification and testing events). (CORL A022 Integrated Master 
Schedule) 

3.8 RELIABILITY, MAINTAINABILITY, and AVAILABILITY 

3.8.1 Failure Reporting, Analysis and Corrective Action System (FRACAS) 

The Contractor shall establish a FRACAS program in accordance with MIL-HOBK-2155 
and SAE/GEIA-ST0-0009 for equipment and process reliability improvement that includes 
requirements for reporting, analyzing, and correcting system failures. The Contractor shall 
analyze the cause of each failure (both relevant and non-relevant) that occurs during all 
phases of equipment testing of Warranty & Non-Warranty Returns/Repairs). The 
Contractor shall identify pattern failures. The Contractor shall analyze these failures and 
implement corrective action to prevent or reduce the probability of failure recurrence. The 
Contractor shall have a mechanism in place to collect and report field product 
performance, problems, failures, and shall implement an effective cause and corrective 
action system. (CORL A023 Failure Summary and Analysis Report) 

3.8.2 Field Failure Summary Analysis and Corrective Action Reporting 

The Contractor shall have an established closed loop failure reporting system, procedures 
for analysis of failures to determine cause, and documentation for recording corrective 
action taken. The Contractor's existing data collection, analysis, reporting and corrective 
action system shall be used for field failure reporting. Failure data shall be isolated to the 
lowest replaceable unit (LRU) assembly or component. The Contractor shall provide a 
Failure Summary Analysis Report for each system repaired or replaced under warranty 
and non-warranty repairs. (CORL A023 Failure Summary and Analysis Report) 

13 



3.8.3 Performance 

The Contractor shall notify the Government immediately after identification of performance 
related data that would both positively and negatively impact the reliability, maintainability, 
availability, and/or supportability of the M2WS System. The Government reserves the 
rights to test, validate, verify, and/or certify all of the performance parameters to verify 
compliance with the PS. 

3.9 CONFIGURATION MANAGEMENT (CM) 

The Contractor shall implement a CM control system IAW SAE/EIA-649B and MIL-HDBK-
61A as a guideline. The CM program shall be in place for the life of the contract. The 
Contractor's CM program shall provide configuration identification, configuration control, 
and configuration status accounting of all new and/or modified hardware, firmware, 
software, and documentation. The CM program shall address the Contractor's procedures 
for CM, configuration reviews, and preparation, review and processing of Requests for 
Deviations and Waivers and Engineering Changes. 

3.9.1 Baselines 

The PBL for the M2WS shall be established prior to the start of full rate production, which 
may include minor modifications recommended by the government during user 
negotiations based on user evaluation testing of product sample hardware and/or LRIP 
Systems. The PBL shall support interchangeability and interoperability to the replaceable 
part level. All baselines (functional, allocated, product) shall be documented in the 
Contractor's configuration status accounting database. (CORL A012 Configuration Status 
Accounting) · 

3.9.2 Engineering Change Proposal (ECP) Class I Changes 

The Contractor shall implement and control changes to the PBL via the Engineering 
Change Proposal (ECP) Process for Contractor and Government recommended and 
Government approved changes. The Contractor shall submit for approval by the 
Government, Class I ECPs, Request for Deviations, and Notice of Revisions (NOR) for 
those proposed changes affecting form, fit, function, reliability, cost and maintainability for 
both hardware and software. The Contractor shall notify the Government if the ECP is of a 
nature that without implementation, will adversely affect system performance, personnel 
safety, and/or impact delivery schedules as part of the submission. The Contractor shall 
provide ECP(s) via electronic mail for Government written approval. Class I ECPs shall 
require at a minimum a Revision or Part Number change to the M2WS. The Contractor 
shall assume disapproval of the engineering changes if response is not received from the 
Government within 60 calendar days. The Contractor shall incorporate all approved Class 
I changes to the PBL into the Technical Manual and all related documents. (CORL A013, 
A014, A015, A024) 

3.9.3 Non-Class I Changes 
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For those changes not affecting form, fit, or function (i.e., parts substitution, changes not 
impacting contract/delivery schedule, or cost, etc.), the Contractor shall provide a Class II 
Engineering Change notification IAW ANSI/EIA-649-B. MIL-HDBK-61A may be used as 
guidance. The Governments review of Class II changes during production will consist of a 
concurrence with the classification category (I or II). The Contractor shall obtain 
Government written concurrence prior to or concurrent with the release of the Class II 
change. The contractor assumes total risk for implementation of changes prior to 
notification of Government written concurrence. (CDRL A015) 

3.9.4 Configuration Status Accounting (CSA) 

The Contractor shall maintain CSA information in a Configuration Management (CM) 
database using MIL-HDBK-61A as guidance. The CM database shall include the as-built
configuration, part number, description, serial number, revision levels, ATP Date, Software 
Revision, and all Class I Engineering Change Orders (ECO), Notice of Revision (NOR), 
and Deviations incorporated for each M2WS System as delivered and/or modified during 
service. The Government will utilize the Contractor's CSA database as the single tracking 
system for each configured hardware and software item. The Contractor shall provide a 
copy of their CM database. (CDRL A012 Configuration Status Accounting) 

3.10 Integrated Logistics Support (ILS) 

This Section outlines the Government's ILS requirements for the M2WS. These 
requirements include, but are not limited to, Maintenance Planning and execution, 
Technical Manuals, Training, Non-Warranty Repair, Spare Parts and Contractor Logistics 
Support (CLS). The Contractor shall provide Life Cycle Support for the M2WS for the life 
of the contract. 

3.10.1 Non-Warranty Failure Analysis and Repair 

The Contractor shall receive, inspect, test, and perform failure analysis and/or isolate each 
M2WS to determine the specific work required to restore it to a serviceable condition. The 
Contractor shall repair the M2WS that does not exceed 65 percent of the replacement cost 
to the latest production or approved configuration. The Contractor shall perform failure 
analysis and submit a detailed cost proposal with direct and indirect cost, rates, and labor 
categories and hours to the Contracting Officer within ten (10) calendar days after receipt 
of a funded delivery order and the failed unit prior to commencement of work for any non
warranty repairs. Cost proposals submitted for work to be performed shall include all cost 
associated for evaluation and repair, itemized listing of parts required for those repairs, 
and timeframe required for the repair. The Contractor shall not perform any non-warranty 
repair on the failed unit until receipt of the delivery order. Disassembly of the M2WS shall 
be limited to the minimum extent possible. Repair turnaround time shall not exceed 
fourteen (14) calendar days after receipt of delivery order. If a unit has failed beyond 
economical repair, the Government may choose to replace the unit at its discretion. All 
failures returned to the Contractor for repair will have a Return Material Authorization 
(RMA) number assigned by the Contractor. The Contractor shall ship all repaired M2WS to 
NSWC Crane for inspection. The Contractor shall be responsible for all shipping costs of 
the units to NSWC Crane. All non-warranty repairs performed on the M2WS by the 
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Contractor shall be warranted for a minimum of 120 calendar days. This does not exclude 
any existing warranty remaining. 

3.10.1.1 Types of Non-Warranty Repair 

Examples of repairs consist of recalibration and testing, electronic repairs/replacement and 
optical element replacement, key core technology replacement, objective lens replacement 
and housing replacement. NSWC Crane will perform failure analysis screening on all failed 
Systems prior to forwarding to the Contractor for analysis and repair. 

3.10.1.2 Finishes, Markings and Decals 

The Contractor shall be required to restore the repaired units to a serviceable condition. 
Any damage to protective finishes shall be repaired to the extent necessary to provide 
adequate protection during field usage, corrosion prevention and structural integrity. The 
Contractor shall be required to replace all damaged markings, identifications, and decals 
when the markings, identifications, or decals become unreadable. 

3.10.1.3 Repair to Specification Standards 

The Contractor shall ensure all repaired, upgraded, and/or modified M2WS meet or 
exceed the Performance Specification. Scratches, de laminating or other optical flaws on 
the optics will be replaced only if it degrades system's performance or may deteriorate to 
degrade system's performance. 

3.10.1.4Shipping 

After the repaired M2WS passes acceptance testing at the Contractor's facility, the 
Contractor shall ship the repaired System to NSWC Crane. 

3.10.2 Maintenance Planning 

The M2WS shall be maintained under a two level concept, organizational (0) and 
Contractor Logistics Support (CLS) for above 0-level repair. 0-level will operate and repair 
the system by using a "remove and replace" concept for repair of minor items such as 
replacing knobs, examining the unit for any physical damage, replacing the batteries, and 
cleaning the unit as needed. A designated Government facility will perform failure analysis 
screening of failed Systems prior to returning to the Contractor for repair. CLS will consist 
of any tasks required to repair any failure of the System beyond the 0-level. The 
Contractor shall provide CLS level of support while the Government will provide 0-level 
support. The Government performing 0-level support does not nullify existing warranty. 

3.10.3 Technical Data 

3.10.3.1 Operators/Maintenance Technical Manual 

The Contractor shall provide an Operator's and Maintenance Manual using MIL-PRF-
32216A as guidance as well as a Quick Reference Guide for the M2WS. The Operators 
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Manual at a minimum shall include Introduction, Preparation for use and installation, 
Principles of Operation, Maintenance and Servicing Instructions (preventive and 
corrective), Preparation for Shipment, Parts List, Operational and Maintenance 
Illustrations, Safety Precautions (Warnings, Cautions, and Notes) and information on the 
functionality of the M2WS, its components/accessories, system operation from turn-on to 
system shut down including adjustments, and operator checks and services. The 
Technical Manual shall be no larger than 4 1/2 X 6 inches. The Quick Reference Guide at 
a minimum shall include information to help the Operator quickly operate the system. The 
Contractor shall provide one Operator and Maintenance manual and one Quick Reference 
Guide with each delivered M2WS. The Operator and Maintenance Manual shall be 
provided in hard copy format as well as CD-ROM (CORL A024). 

3.10.3.2Technical Manual Data Validation 

The Contractor shall validate the completeness and technical accuracy of the technical 
manual. The Government will verify and approve the accuracy and completeness of the 
Technical Manual provided by the Contractor. Discrepancies shall be corrected by the 
Contractor at no additional expense to the Government. 

3.10.3.3 Drawings and Associated Lists 

For all applicable engineering documents, dimensioning and tolerances shall be IAW 
ASME Y14.5M-1994 or equivalent. Electrical characteristics and performance parameters 
of parts, modules, assemblies, and units shall be expressed as numerical values with 
tolerances specifying upper and lower (or maximum and minimum) limits. Drawings and all 
drawing associated files shall not contain any copyright or proprietary markings and shall 
be in CAD format. 

The Contractor shall prepare and submit product drawings and associated lists as 
Interface Control Drawings (I CDs) at the spare part/assembly-level of those parts requiring 
an NSN that assure 100% form, fit, and function interchangeability. These drawings shall 
be resubmitted whenever a configuration change causes a change or revision requiring 
Government written approval. The latest revision of drawings shall be submitted to the 
Government throughout the life of the contract. The M2WS and all spare parts shall have 
unique NATO Stock Numbers (NSN). (CORL A001 Product Drawings/Models and 
Associated Lists) 

The I CDs shall contain sufficient information to permit successful completion of the 
PCA/FCA. The ICDs shall include: 

a) Configuration and interface dimensional data applicable to the envelope, mounting 
and interconnection of the related items. 

b) Complete interface engineering requirements (mechanical, electrical, electronic, 
optical, human, etc.) which affect the physical or functional characteristics of the 
cofunctioning items. 

c) Any other characteristics, including material and finishes, which cannot be changed 
without affecting system interfaces or interfering down to the spareable level. 
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3.10.3.4 Documentation Updates 

The Contractor shall ensure all documentation is kept current for the life of the contract 
through updates provided through the ECO process. 

3.10.3.5 Data Accession List (DAL) 

Additional data (not covered by other CDRLs) prepared by the Contractor under this 
contract, may be required by the Government via DAL, CORL A025. The customer may 
order DAL documentation from the Contractor during the performance or in accordance 
with the clause 252.227-7027, Deferred Ordering of Technical Data or Computer Software. 
All DAL items shall be in electronic format when practical. Government rights in data shall 
be as prescribed in FAR, DFARS, contract, and DO. (CORL A025, Data Accession List). 

3.10.4 Supply Support 

3.10.4.1 Provisioning Parts List (PPL) for Spares Acquisition Integrated with Production 
(SAIP) 

The Contractor shall employ the concept of concurrent release of spare orders with 
identical parts as installed on the production units. The Contractor shall provide a PPL of 
all the parts that identifies the M2WS which can be removed and replaced at the 0-Level 
(User) such as knobs, batteries, etc. The PPL shall be delivered in a top-down breakdown 
format and shall include replacement parts (consumables) and long lead time items 
required to support repairs. Each item on the PPL that is repairable at the 0-level shall be 
priced and available for ordering. The PPL shall contain the part number, nomenclature, 
CAGE, Quantity and unit price. The PPL shall include the recommended spares based 
upon failure analysis to support a 12-month sparing philosophy. (CORL A016 - Proposed 
Spare Parts List) 

3.10.4.2 Provisioning (Spare Parts) 

The contractor shall furnish for delivery to NSWC Crane, Spare and Repair Parts as set 
forth in the Provisioning Parts List (PPL). Failure by the contractor to specify spare part 
determinations on the PPL for individual items does not preclude the Government from 
requiring the contractor to furnish and deliver the item and quantity of each item of spare 
and repair parts selected and approved by the Government to make up the provisioning 
parts. Notwithstanding the procedures for establishing a supplemental agreement in 
paragraph (b) of the provision, the Government may issue delivery orders for spare and 
replacement parts throughout the life of the contract. (CORL A016 - Proposed Spare Parts 
List) 

3.10.4.3Packaging, Handling, Storage, and Transportation 

The Contractor shall establish/maintain procedures for handling, storage, preservation, 
packaging, and shipping to protect the quality of products and prevent damage, loss, 
deterioration, degradation or substitution of products. The Contractor shall ensure that 
when the M2WS is packaged in its soft carrying case, it is capable of being transported on 
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standard transportation system, commercial or military. The Contractor shall also ensure 
when the M2WS is in its shipping carton, it shall withstand, without physical damage or 
degradation of performance, transportation modes of commercial air, truck, and all types of 
Army/Navy cargo or combat vehicles. 

3.11 Labeling and Marking 

Labeling and marking requirements shall be IAW MIL-STD-130M and UID Construct #2. 
Each delivered M2WS shall have an IUID label that contains both the 20 barcode and 
human readable text. As a minimum, the readable text shall consist of Military Type 
Designation, Part Number, Serial Number, Contract Number, NSN and Warranty 
Expiration Date. The Contractor shall register and maintain all lUID information in the IUID 
registry. Markings shall be designed to be legible and permanent for the entire life of the 
system. 

3.12 Safety 

3.12.1 Safety Assessment Report 

The Contractor shall have an established Environmental and HAZMAT program to ensure 
the system design, development, testing, evaluation, operations, and maintenance comply 
with federal, state, and local environmental laws, regulations, shipping regulations, 
policies, treaties, and agreements. The Contractor shall prepare and submit a Safety 
Assessment Report (SAR) that documents the safety risks being assumed and provide 
specific controls or precautions to be followed. The SAR shall identify all safety features of 
the system, specific controls or precautions to be followed during use, and shall provide 
verification of compliance to safety requirements identified in this specification. The 
Contractor shall provide updates to the SAR for all configuration changes that occur during 
initial testing. If toxic/hazardous materials are utilized, the Contractor shall provide the 
technical information required to complete Part II of the ORMS Form 1930, Hazardous 
Waste Profile Sheet. 

The SAR shall identify toxic and environmentally unacceptable materials used in the 
design and production of the systems and components, such as Germanium, any possible 
alternative materials, and recommended actions to eliminate or reduce the use of 
hazardous materials. The SAR shall address any exposure concerns to personnel during 
operational or maintenance procedures to include fabrication, transportation, setup and 
tear down, or resulting from damage to the equipment. The Contractor shall identify any 
material used in the system design that requires disposal as a hazardous waste. 
Radioactive material shall NOT be utilized in the system design and production without 
prior approval by the Government. The SAR shall specifically describe control measures 
taken to ensure that the hardware is free of any radioactive materials, including optical 
glass and lens coatings. (CORL A017 Safety Assessment Report) 

3.13 International Trafficking in Arms Regulations (ITAR) 

The Contractor shall provide proof of an ITAR compliance program prior to contract award 
which defines the handling, storage and transmission of ITAR data. 
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3.14 

CORL 
A001 

A002 
A003 
A004 
A005 
A006 
A007 
A008 
A009 
A010 
A011 
A012 
A013 
A014 
A015 
A016 
A017 
A018 
A019 
A020 
A021 
A022 
A023 
A024 
A025 

CORL Matrix 

DESCRIPTION 
Engineering Drawings, Developmental Design Drawings/Models and 
Associated Lists - Phase I & 11 
Contractor's Progress Status and Management Report - Phase I & II 
EMO Test Plan - Phase I 
EMO Test Procedures - Phase I 
EMO Test/Inspection Report- Phase I 
LRIP Test Plan - Phase II 
LRIP Test Procedures - Phase II 
LRIP Test/Inspection Report- Phase II 
PAT Test Plan - Phase II 
PAT Test Procedures - Phase II 
PAT Test/Inspection Report- Phase II 
Configuration Status Accounting Information - Phase I & II 
Notice of Revision (NOR) - Phase II 
Request for Variance(RFV) - Phase II 
Engineering Change Proposal (ECP)- Phase II 
Proposed Spare Parts List- Phase II 
Safety Assessment Report (SAR)- Phase I & II 
Report, Record of Meetings/Minutes - Phase I & II 
Systems Engineering Management Plan (SEMP)- Phase I & II 
Risk Management-Mitigation Plan - Phase I & II 
Reliability Program Plan - Phase I & 11 
Integrated Master Schedule - Phase I & II 
Failure Summary and Analysis Report- Phase II 
Commercial Off-The-Shelf (COTS) Manual and Assoc Supp Data - Phase II 
Data Accession List 
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Memorandum Date: 19 May 2016 

Source Selection Decision on Solicitation N00164-16-R-JQ16 

1. As Source Selection Authority (SSA) for this acquisition, I have reviewed the Source 
Selection Evaluation Board (SSEB) Report Addendum 01 and Price Analysis Report 
Addendum 01, resulting from evaluation of the final proposal revisions submitted by all 
offerors, and determined that the best overall value to satisfy the needs of the 
solicitation is to award to one vendor; N2 Imaging Systems, LLC (N2). The selection 
was made based upon the factors and subfactors established in the solicitation and my 
integrated assessment and comparison of the strengths, weaknesses, and risks of the 
proposals submitted in response to the solicitation. The memorandum documents the 
basis for my decision. 

2. Solicitation N00164-16-R-JQ16 is a five year Indefinite-Delivery, Indefinite-Quantity 
(IDIQ) contract. The Government requirement for this acquisition is to procure Crew 
Served Weapon Sight (M2WS) that integrates a high resolution thermal imaging 
nighttime sensor, a color daytime camera sensor, an eye-safe laser range finder and a 
ballistics processor into a system that will provide enhanced target identification and 
improved probability of hit capabilities out to the maximum range of crew-served 
M2HB/M2A 1 machine guns in day, night, and reduced visibility conditions. 

The soUcitation identified the following ranking in order of importance of objectives 
identified in the performance specification: 

3.1.1 Target Acquisition 
3.1.2 Target Acquisition Through Obscurants 
3.3.4.2 Alternate Weapons 
3.2.1 Display 
3.4.3 Run-Time 
3.1.9 Environmental Condition Measurement 
3.1.11 Field of View 
3.2.2 Head/Helmet Mounted Display (HMO) 
3.2.6 Recording 
3.1.4 Laser Energy Acquisition 
3.1.3 Target Acquisition Through Glass 
3.1.9.1 Wind Measurement 

3. The solicitation allowed for award of contracts for up to two (2) separate systems as 
a result of the solicitation for Phase I to the responsible Offeror's whose proposals 
represented the best value to the Government after evaluation in accordance with the 
factors in the solicitation. A down select to a single vendor was to be performed for the 
award of a single Indefinite-Delivery, Indefinite-Quantity contract after completing 
delivery of line item 0001 Engineering and Manufacturing Development (EMO) systems 
if more than one vendor received award in Phase I. This SSDD determines to award to 
only one vendor, therefore Phase II evaluation will not be applicable and all Phase II 
down select language will be removed from the contract award document. 
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This report addresses the best value evaluation of proposals for Phase I of the 
acquisition. Phase I evaluation considered the technical capability, management 
approach, past performance, and price for both Phase I and II line items. 

4. All proposals received in response to the solicitation were considered in the 
competitive range. The following offerors submitted a timely Final Proposal Revision 
(FPR) by the required time and date of 02:00 PM Eastern Daylight Time on 29 March 
2016: 

• 
• 
• 
• 

(b )( 4) 

:, 

5. The following is rationale to support the selection decision. 

a. Comparison of Proposals 

The following table is a consensus assessment and rating summary of the 
SSA/Contractin Officer, SSEB, and Contract S ecialist. 

FACTOR I • Technical/Risk 
Capability 

Subfactor A - Written 
Perfonnance Specification 
Com liance 
Subfactor B - Statement of 
Work Compliance 

Subfactor C - Small 
Business Participation 

FACTOR II • Management 
Approach 

Subfactor A - Prototype 
Delivery Schedule 

Subfactor B - Production 
Delivery Schedule 

FACTOR 111 • Past 
Performance Overall 
FACTOR IV - Price EP 

Note: (S) Strength; 0N) Weakness; (SW) Significant Weakness; (D) Deficiency 
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Note: The adjectival ratings and definitions were provided in section M of the 
solicitation. 

I have reviewed the proposals submitted by and N2 and have (b)(4) 
reviewed the SSER. I concur with the SSEB report findings that the 
and N2 technical proposals satisfy all of the solicitation requirements. 

SOURCE SELECTION INFORMATION - SEE FAR 2.101 and 3.104 
Page 4 of 11 

(b )( 4) 



SOU RC~ .j,_ECTION INFORMATION - SEE FAR 2. IU I and 3.104 

SOURCE SELECTION INFORMATION - SEE FAR 2.101 and 3.104 
Page 5 of 11 



SOURCE JLLEcTION INFORMATION - SEE FAR 2. IW::bnd 3.104 

SOURCE SELECTION INFORMATION - SEE FAR 2.101 and 3.104 
Page6 of 11 



SOURCEW._ECTION INFORMATION- SEE FAR 2. ILJ I and 3.104 

PS Requirement 
Ob"ective 
3.1.1 Target Acquisition 

3.1.2 Target Acquisition 
Throu h Obscurants 

3.3.4.2 Alternate Weapons 
3.2.1 Display 

3.4.3 Run-Time 

3.1.9 Environmental Condition 
Measurement 

3.1.11 Field of View 

3.2.2 Head/Helmet Mounted 
Dis la HMO 

3.2.6 Recording 

3.1.4 Laser Energy Acquisition 
3.1.3 Target Acquisition 

Throu Glass 
3.1.9.1 Wind Measurement 

Table above is a summary of the offers' abilities to meet the important Objectives 
identified in the performance specification as indicated in Section M of the solicitation. 
Note: The performance specification included Objectives without Thresholds. A blank 
was provided in the table above if the offer did not propose to meet the objective and no 
threshold existed for the Offeror to meet. Strengths were identified if the Offeror met the 
Objective or exceeded the Threshold requirement. Meets requirement were identified if 
the Offeror met the Threshold requirement. 
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Attachments 
Source Selection Evaluation Board (SSEB) Report Addendum 01 
Price Analysis Report Addendum 01 
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